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PREAMBLE
 

The Department of Defense of the United States of America 
(U.S. 000) and the Ministry of Defense of the Republic of 
Italy (Italian MOD), hereinafter referred to as the 
"Parties": 

Having a common interest in defense; 

Recognizing the benefits to be obtained from 
standardization, rationalization, and interoperability of 
military equipment; 

Recognizing the Parties' successful cooperation in joint 
development efforts under the Agreement between the 
Department of Defense of the United States of America and 
the Ministry of Defense of the Republic of Italy for the 
Development of the High Speed Anti-Radiation Missile (HARM) 
Upgrade, Known as the AGM-88E Advanced Anti-Radiation 
Guided Missile (AARGM), dated November 15, 2005 (AARGM 
Development Agreement); 

Desiring to establish an Agreement to pursue cooperative 
production and sustainment activities for the AGM-88E 
AARGM, and to facilitate individually negotiated Project 
Agreements (PAs) for future follow-on development of the 
AGM-88E AARGM PSFD Agreement; 

Having signed the Memorandum of Understanding between the 
Government of Italy and the Government of the United States 
of America Concerning the Principles Governing Mutual 
Cooperation in the Research, Development, Production and 
Procurement of Defense Equipment, which entered into effect 
on September 11, 1978, and its Annexes and any successor; 
and 

Recognizing previous cooperative efforts to improve the
 
HARM missile for both Parties;
 

Have reached the following agreement: 
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ARTICLE I
 

DEFINITIONS
 

The Parties have agreed upon the following definitions for 
terms used in this AARGM PSFD Agreement: 

Classified 
Information 

Contract 

Contracting 

Contracting Agency 

Contracting Officer 

Contractor 

Contractor Support
 
Personnel
 

Official Information that requires 
protection in the interests of national 
security and is so designated by the 
application of a security classification 
marking. This Information may be in oral, 
visual, magnetic, or documentary form or in 
the form of equipment or technology. 

Any mutually binding legal relationship 
under national laws that obligates a 
Contractor to furnish supplies or services, 
and obligates one or both of the Parties to 
pay for them. 

The obtaining of supplies or services by 
Contract from sources outside the 
governmental organizations of the Parties. 
Contracting includes a description (but not 
determination) of supplies and services 
required, solicitation and selection of 
sources, preparation and award of Contracts, 
and all phases of Contract administration. 

The entity within the governmental 
organization of a Party that has authority 
to enter into, administer, or terminate 
Contracts. 

A person representing a Contracting Agency 
of a Party who has the authority to enter 
into, administer, or terminate Contracts. 

Any entity awarded a Contract by a Party's 
Contracting Agency. 

Persons specifically identified as providing 
administrative, managerial, scientific, or 
technical support services to a Party under 
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a support Contract. 

Unclassified Information to which access orControlled 
Unclassified distribution limitations have been applied 
Information in accordance with applicable national laws 

or regulations. It includes Information 
that has been declassified but remains 
controlled. 

Cooperative Project Military members or civilian employees of a 
Personnel (CPP) Parent Party assigned to the International 

Project Directorate (IPD) or to defense 
facilities who perform managerial, 
engineering, technical, administrative, 
Contracting, logistics, financial, planning, 
or other functions in furtherance of the 
Project. 

Defense Purposes Manufacture or other use in any part of the 
world by or for the armed forces of either 
Party. 

Designated Security	 The security authority designated by 
Authority (DSA)	 national authorities to be responsible for 

the coordination and implementation of 
security aspects of this Project. 

Financial Costs	 Project costs met with monetary 
contributions by the Parties. 

Financial Cost	 The maximum amount of the financial 
Ceiling	 contributions that each Party may contribute 

to this AARGM PSFD Agreement, or to a PA 
under it, without the prior written approval 
of the Parties. 

Financial Management A document that describes the estimated 
Procedures Document schedule, handling, and aUditing of monetary 
(FMPD) contributions to fulfill the objectives of 

this AARGM PSFD Agreement. A separate FMPD 
will be prepared for each PA under the AARGM 
PSFD Agreement. 
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Full Rate Production The effort intended to produce a quantity of 
(FRP) 

Host Party 

Information 

Initial Operational 
Capability (IOC) 

Intellectual 
Property 

Low Rate Initial
 
Production (LRIP)
 

articles satisfying a Party's operational 
and inventory requirements following 
successful completion of operational testing 
and Low Rate Initial Production (LRIP). 
The Party whose nation serves as the 
location of the IPD, or who hosts CPP. 

Knowledge that can be communicated by any 
means, regardless of form or type, 
including, but not limited to, that of a 
scientific, technical, business, or 
financial nature, and also including 
photographs, reports, manuals, threat data, 
experimental data, test data, computer 
software, designs, specifications, 
processes, techniques, inventions, drawings, 
technical writings, sound recordings, 
pictorial representations, and other 
graphical presentations, whether in magnetic 
tape, computer memory, or any other form, 
and whether or not subject to Intellectual 
Property rights. 

That date when the first unit or units of a 
system are fielded, have completed testing, 
and are determined to be ready for 
deployment and operational field support. 

In accordance with the World Trade 
Organization Agreement on Trade-related 
Aspects of Intellectual Property Rights of 
April 15, 1994, all copyright and related 
rights, all rights in relation to inventions 
(including Patent rights), all rights in 
registered and unregistered trademarks 
(including service marks), registered and 
unregistered designs, undisclosed 
Information (including trade secrets and 
know-how), layout designs of integrated 
circuits, geographical indications, and any 
other rights resulting from creative 
activity in the industrial, scientific, 
literary, and artistic fields. 

The effort intended to ensure adequate and 
efficient manufacturing capability and to 

7 



Non-financial Costs 

Parent Party 

Party 

Patent 

Project 

produce the minimum quantity necessary to 
(1) provide production or production
representative articles for operational test 
and evaluation, (2) establish an initial 
qualified production base, and (3) permit an 
orderly increase in the production rate 
sufficient to lead to Full Rate Production. 

Project costs met with non-monetary 
contributions by the Parties. 

The Party that sends its CPP to the IPD or 
to defense facilities located in the nation 
of the other Party. 

A signatory to this AARGM PSFD Agreement 
represented by its military and civilian 
personnel. Contractors and Contractor 
Support Personnel shall not be 
representatives of a Party under this 
Agreement. 

Grant by any Government or a regional office 
acting for more than one Government of the 
right to exclude others from making, using, 
importing, selling, or offering to sell an 
invention. The term refers to any and all 
patents including, but not limited to, 
patents of implementation, improvement or 
addition, petty patents, utility models, 
appearance design patents, registered 
designs, and inventor certificates or like 
statutory protection, as well as divisions, 
reissues, continuations, renewals, and 
extensions of any of these. 

The cooperative AARGM production and 
sustainment support efforts of the Parties 
under this AARGM PSFD Agreement to achieve 
the objectives in Article II (Objectives) 
and accomplish the work in Article III 
(Scope of Work), or the follow-on 
development efforts of the Parties set out 
in the Objectives and Scope of Work articles 
of a PA entered into under the AARGM PSFD 
Agreement. 
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Project Agreement 
(PA) 

Project Agreement 
Party 

Project Background 
Information 

Project Equipment 

Project Foreground 
Information 

Project Information 

Project Invention 

An implementing agreement, established after 
this AARGM PSFD Agreement has come into 
force, that specifies the arrangement for 
collaboration on a Project between the 
Parties. 

A signatory to a Project Agreement (PA) 
concluded pursuant to this AARGM PSFD 
Agreement. 

Information not generated in the performance 
of the Project work of the AARGM PSFD 
Agreement, or, in the case of a PA, 
Information not generated in the performance 
of the Project work of the PA. 

Any material, equipment, end item, 
subsystem, component, Special Tooling, or 
test equipment jointly acquired or provided 
for use in the Project work of the AARGM 
PSFD Agreement or a PA. 

Information generated in the performance of 
the Project work of the AARGM PSFD 
Agreement, or, in the case of a PA, 
Information generated in the performance of 
the Project work of the PA. 

Any information provided to, generated in, 
or used in the AARGM PSFD Agreement or a PA. 

Any invention in any field of technology, 
provided it is new, involves an inventive 
step, is capable of industrial application, 
and is formulated or made (conceived or 
"first actually reduced to practice") in the 
course of work performed under a Project. 
The term "first actually reduced to 
practice U means the first demonstration, 
sufficient to establish to one skilled in 
the art to which the invention pertains, of 
the operability of an invention for its 
intended purpose and in its intended 
environment. 

A document that provides a description of 
the delivery requirements and milestones of 

Project Plan 
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the AARGM PSFD Agreement or a PA. 

Prospective
 
Contractor
 

Third Party
 

Any entity that seeks to enter into a 
Contract to be awarded by a Party's 
Contracting Agency and that, in the case of 
a solicitation involving the release of 
export-controlled Information, is eligible 
to receive such Information. 

A government other than the Government of a 
Party and any person or other entity whose 
government is not the Government of a Party. 
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ARTICLE II 

OBJECTIVE(S) 

2.1. This AARGM PSFD Agreement establishes the terms 
governing the production and sustainment of the AGM-88E 
AARGM. It shall serve as the framework for conducting 
cooperative AARGM follow-on development efforts. As 
further collaborative opportunities are identified, the 
Parties may enter into PAs for specifically defined follow
on development Projects under the aegis of this AARGM PSFD 
Agreement. These PAs may also include the production and 
sustainment associated with AARGM follow-on development 
effort. 

2.2. The objectives of this AARGM PSFD Agreement are to: 

2.2.1.	 Perform cooperative production of the AARGM 
including both LRIP and FRP; 

2.2.2.	 Acquire sufficient AARGM upgrade kits to 
modify existing stocks of HARM missiles 
(from the inventories of both Parties) to 
meet AARGM inventory objectives of both 
Parties. Any associated shipping, transfer, 
or handling costs for upgrade kits or HARM 
missiles shall be a unique national 
requirement; 

2.2.3.	 Develop production line and missile 
modification facilities as necessary to 
support the production requirements of the 
Parties. Any production or modification 
facilities developed to meet the unique 
requirements of either Party shall be 
considered a unique national requirement; 

2.2.4.	 Develop testing, training, and other 
logistics support elements necessary for the 
sustainment and support of the AARGM. Any 
logistics support elements that are 
developed specifically to meet the unique 
requirements of either Party shall be 
considered unique national requirements; 
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2.3. 
AARGM 
AARGM. 

2.4. 
to the 
shall 

2.2.5.	 Develop and implement engineering change 
proposals as necessary to meet the 
requirements of both Parties; 

2.2.6.	 Provide sustainment of the AARGM, associated 
production and modification facilities, test 
equipment, and documentation to meet the 
requirements of both Parties. Procurement 
of spares, consumables, or other logistics 
support hardware, and any associated 
shipping, handling, or transfer costs shall 
be considered unique national requirements; 

2.2.7.	 Conduct unique national efforts by both 
Parties for the collection, creation, and 
definition of representative target 
millimeter wave (MMW) signature data and the 
generation of libraries of such data for use 
by the development, test, and operational 
forces of both Parties. Information derived 
from these efforts, which shall be similar 
in scope and duration, shall be shared 
between the Parties, consistent with the 
providing Party's laws, regulations, and 
policies; 

2.2.8.	 Identify, share, and harmonize operational 
requirements and necessary technical 
information in order to allow effective use 
of the AARGM by the development, test, and 
operational forces of both Parties and to 
determine follow-on development activities 
under PAs; and 

2 .2. 9 . Establish the general principles that shall 
apply to the initiation, conduct, and 
management of cooperative efforts in PAs 
concluded pursuant to this AARGM PSFD 
Agreement. 

The overall objective of PAs put in place under this 
PSFD Agreement shall be to improve and upgrade the 

PAs under this AARGM PSFD Agreement shall be subject 
provisions of this AARGM PSFD Agreement. Each PA 

contain specific provisions concerning but not 
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limited to the PA's individual objectives, scope of work, 
management, financial provisions, entry into force and 
duration, and if necessary, special provisions relating to 
Contracting, disclosure and use of Information, and Third 
Party sales and transfers. PAs shall generally follow the 
format and content provided at Annex A (Sample Project 
Agreement). Consistent with paragraph 18.2. of this AARGM 
PSFD Agreement, in the case of a conflict between the 
provisions of this AARGM PSFD Agreement and a PA, the AARGM 
PSFD Agreement shall govern, except that notwithstanding 
paragraph 18.2., on a case-by-case basis, a PA may contain 
specific provisions that are identified therein as 
deviating from the provisions of this AARGM PSFD Agreement, 
in which case the deviating PA provisions shall govern for 
purposes of that PA only. 

2.5. Information exchange and preparation of feasibility 
studies concerning potential AGM-88E AARGM follow-on 
development PAs are permitted under this AARGM PSFD 
Agreement. 
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ARTICLE III 

SCOPE OF WORK 

3.1. The work to be carried out under this AARGM PSFD 
Agreement includes production and sustainment of the AGM
88E AARGM weapon system. Additionally, the Parties may 
also carry out follow-on development of the AGM-88E AARGM 
weapon system under PAs executed pursuant to this AARGM 
PSFD Agreement, and such PAs may also include the 
production and sustainment associated with AARGM follow-on 
development effort. 

3.2 The production phase shall include the following 
specific tasks: 

3.2.1.	 Production of the AGM-88E AARGM weapon 
system to include, but not be limited to, 
AGM-88E All Up Round (AUR) Guidance Section 
(GS) and Control Section (CS) installation 
kits, AGM-88E captive air training missiles 
GS and CS installation kits, AGM-88E initial 
and replenishment spares, AUR container 
modifications, special tooling, test 
equipment, and, if required as a unique 
national requirement, refurbishment of AGM
88 HARM rocket motor and warhead sections 
and actuator assemblies. 

3.2.2.	 Development and incorporation of common and 
unique engineering change proposals, if 
required. 

3.2.3.	 Establishment of production line(s) for the 
production and repair of articles listed in 
paragraph 3.2.1. 

3.2.4.	 Conduct of MMW representative target 
testing, data collection, and library 
creation at U.S. and Italian Government 
ranges as unique national efforts. 

3.2.5.	 Preparation of common maintenance, 
technical, and operational manuals, 
including any parts of the manuals 
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addressing unique national requirements of a 
Party. 

3.2.6	 Integration of the AGM-88E AARGM into the 
Parties' respective aircraft platforms as 
unique national efforts. Both Parties shall 
facilitate and pursue the provision and 
exchange of Information to ensure the 
effective and timely integration of AARGM 
into the aircraft of the operational forces 
of both Parties. 

3.2.7	 Production of additional MMW targets for 
continued MMW target data library 
development as unique national efforts. 

3.3. The sustainment phase shall include the following 
specific tasks in order to execute the life cycle support 
plan: 

3.3.1.	 Sustaining engineering and logistics 
services, which shall provide product 
support and field service engineering 
support. This includes engineering, 
problem/issue resolution, engineering 
investigations, mishap assistance, 
maintenance, modifications and technology 
upgrades of software and hardware, software 
maintenance, technical data, and 
configuration management. 

3.3.2.	 Sustainment of the production and 
maintenance facilities for purposes of 
repair. 

3.3.3.	 Establishment and sustainment of a common 
bonded store room for spares and repair 
parts. 

3.3.4.	 Sustainment of the MMW target data library 
as unique national efforts. Information 
derived from these unique national efforts, 
similar in scope and duration, shall be 
shared consistent with the providing Party's 
national laws, regulations, and policies. 
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3.3.5 Development of common 
operator training. 

maintenance and 

3.3.6 Repair and refurbishment of the Parties' 
AGM-88E AARGM missiles, components, and 
associated material and equipment. 

3.3.7. Sustainment of AARGM test facilities, 
ranges, equipment, and targets. 

3.4. The follow-on development phase may consist of spiral 
developments to improve and upgrade the AARGM. Any follow
on development efforts shall be the subject of PAs 
established under this AARGM PSFD Agreement. The PAs may 
also include the production and sustainment associated with 
the AARGM follow-on development effort. 
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ARTICLE IV 

MANAGEMENT (ORGANIZATION AND RESPONSIBILITY) 

4.1. The AARGM production and sustainment Project shall be 
directed and administered on behalf of the Parties by an 
organization consisting of a Steering Committee (SC), a 
Project Leader (PL), an International Program Directorate 
(IPD), and a series of system or technology specific 
Integrated Product Teams (IPT), as detailed in Annex B 
(AARGM PSFD Agreement Management Structure). The SC shall 
have overall authority over the PL, in accordance with this 
AARGM PSFD Agreement. The PL shall have responsibility for 
effective implementation, efficient management, and 
direction of the Project in accordance with this AARGM PSFD 
Agreement. 

4.2. The AARGM PSFD Agreement SC shall consist of one 
senior executive level representative designated by each 
Party. The SC shall meet annually with additional meetings 
held if desired by both SC representatives. Decisions of 
the SC shall be made unanimously. In the event that the SC 
is unable to reach a timely decision on an issue, each SC 
representative shall refer the issue to its higher 
authority for resolution. In the meantime, the approved 
Project Plan shall continue to be implemented without 
interruption under the direction of the PL while the issue 
is being resolved by higher authority. 

4.3. The SC shall be responsible for: 

4.3.1.	 Exercising executive-level oversight of the 
Project. 

4.3.2.	 Reviewing the technical progress of the 
Project. 

4.3.3.	 Reviewing, commenting on, and approving the 
Project Plan submitted by the PL, including 
any subsequent changes. 

4.3.4.	 Reviewing, commenting upon, and approving 
the AARGM PSFD Agreement FMPD within three 
months of signature of this AARGM PSFD 
Agreement, and reviewing the financial 
status of the work under the AARGM PSFD 
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Agreement to ensure compliance with the 
provisions of Article V (Financial 
Provisions) of this AARGM PSFD Agreement. 

4.3.5.	 Resolving issues brought forth by the PL. 

4.3.6.	 Reviewing, commenting on, and forwarding to 
the Parties for approval recommended 
amendments to this AARGM PSFD Agreement in 
accordance with Article XVIII (Amendment, 
Termination, Entry Into Force, and Duration) 
of this AARGM PSFD Agreement. 

4.3.7.	 Approving amendments to Annexes A, B, C, E, 
and F of this AARGM PSFD Agreement 
consistent with Article XVIII (Amendment, 
Termination, Entry Into Force, and Duration) 
of this AARGM PSFD Agreement. 

4.3.8.	 Providing recommendations to the Parties for 
the addition of new Parties in accordance 
with Article XV (Participation of Additional 
Parties) of this AARGM PSFD Agreement. 

4.3.9.	 Monitoring and consulting on Third Party 
sales and transfers authorized in accordance 
with Article XIII (Third Party Sales and 
Transfers) of this AARGM PSFD Agreement. 

4.3.10.	 Reviewing, considering, and providing 
comments on the semi-annual status report 
submitted by the PL. 

4.3.11.	 Reviewing and commenting on recommendations 
of the PL to manage and control the transfer 
of Project Equipment provided by either 
Party in accordance with Article VIII 
(Project Equipment) of this AARGM PSFD 
Agreement. 

4.3.12.	 Approving plans for the disposal of jointly 
acquired Project Equipment under this AARGM 
PSFD Agreement in accordance with Article 
VIII (Project Equipment) of this AARGM PSFD 
Agreement. 
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4.3.13.	 Maintaining oversight of the security 
aspects of the Project, including reviewing 
and obtaining approval from the appropriate 
Designated Security Authority. 

4.3.14.	 Reviewing and obtaining approval for the 
Project Security Instruction (PSI) and 
Classification Guide (CG). 

4.3.15.	 Reviewing and commenting on recommendations 
of the PL for follow-on development 
cooperation via PAs and providing 
recommendations to the Parties for 
development and implementation of these PAs. 

4.3.16.	 Monitoring progress and resolving any issues 
reported by PA SCs, if applicable, related 
to PAs under this AARGM PSFD Agreement. 

4.3.17.	 Employing its best efforts to resolve, in 
consultation with the export control 
authorities of the Party concerned, any 
export control issues raised by the PL in 
accordance with subparagraph 4.4.18. of this 
Article or raised by a Party's SC 
representative in accordance with 
subparagraph 9.1.2.4. of Article IX 
(Disclosure and Use of Project Information) 
of this AARGM PSFD Agreement. 

4.3.18.	 Reviewing and making recommendations 
regarding LRIP and FRP basic Contract awards 
involving the other Party's funds. 

4.4. For production and sustainment efforts under this 
AARGM PSFD Agreement, the PL shall be responsible for: 

4 . 4 . 1 .	 Managing the cost, schedule, performance 
requirements, technical, security, and 
financial aspects of the Project described 
in this AARGM PSFD Agreement with the 
assistance of the National Deputy Program 
Leaders (NDPLs). 

4 . 4 .2. Developing and submitting, with the 
assistance of the NDPLs, the Project Plan to 
the SC within three months of this AARGM 
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PSFD Agreement coming into 
any subsequent recommended 

force, including 
changes. 

4 . 4 .3. Developing and submitting, with the 
assistance of the NDPLs, the FMPD to the 
for approval within three months of this 
AARGM PSFD Agreement coming into force. 

SC 

4 . 4 . 4 . Executing the financial aspects of the 
Project in accordance with the approved FMPD 
and Article V (Financial Provisions) of this 
AARGM PSFD Agreement, with the assistance of 
the NDPLs. 

4 . 4 .5. Developing and submitting, with the 
assistance of the NDPLs, the PSI and CG to 
the SC for them to seek approval within 
three months of this AARGM PSFD Agreement 
coming into force, and implementing them 
upon final approval. 

4 . 4 . 6 . Referring issues to 
resolved by the PL. 

the SC that cannot be 

4 . 4 .7. Developing and recommending, with the 
assistance of the NDPLs, amendments to 
AARGM PSFD Agreement and its Annexes. 

this 

4.4.8. Forwarding recommendations, with the 
assistance of the NDPLs, to the SC for the 
addition of new Parties in accordance with 
Article XV (Participation of Additional 
Parties) of this AARGM PSFD Agreement. 

4.4.9. Providing a semi-annual status report, with 
the assistance of the NDPLs, to the SC. The 
report shall include Project progress, 
Project risk assessment, Project financial 
performance, Project schedule, Contracting 
activities, and any issues which require SC 
attention or involvement. 

4.4.10. Appointing a Project security officer. 

4.4.11. Developing and implementing, with the 
assistance of the NDPLs, SC-approved plans 
to manage and control the transfer of 
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Project Equipment provided by either Party 
in accordance with Article VIII (Project 
Equipment) of this AARGM PSFD Agreement. 

4.4.12.	 Developing and implementing, with the 
assistance of the NDPLs, SC-approved plans 
for the disposal of jointly acquired Project 
Equipment under this AARGM PSFD Agreement in 
accordance with Article VIII (Project 
Equipment) . 

4.4.13.	 Exercising missile configuration management 
with the assistance of the NDPLs. 

4.4.14.	 Exercising missile software management with 
the assistance of the NDPLs. 

4.4.15.	 Executing the Project with the assistance of 
the NDPLs. 

4.4.16.	 Exercising missile risk management with the 
assistance of the NDPLs. 

4.4.17.	 Providing recommendations to the SC for new 
PAs. 

4.4.18.	 Monitoring export control arrangements 
required to implement this AARGM PSFD 
Agreement and, if applicable, referring 
immediately to the SC any export control 
issues that could adversely affect the 
implementation of this AARGM PSFD Agreement. 

4.4.19.	 With the assistance of the NDPLs, briefing 
or presenting to the SC for review and 
recommendation, significant changes to the 
LRIP or FRP Contracts AARGM price, quantity, 
configuration, or delivery schedule. 

4.5. The IPD shall be established in the Washington, D.C. 
area to manage the work under the AARGM PSFD Agreement 
Project. The U.S. Department of the Navy shall appoint the 
PL, who, as head of the IPD, shall be responsible for 
implementing this AARGM PSFD Agreement and for day-to-day 
management of the Project. The Parties shall each provide 
a NDPL to the IPD. For the work under the AARGM PSFD 
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Agreement, the following are also the responsibilities of 
the IPD: 

4.5.1. Assist in preparation of an FMPD for the 
Project for submittal to the PL. 

Assist the PL in the execution of the 
financial aspects of this Project in 
accordance with the financial provisions of 
this AARGM PSFD Agreement and the FMPD. 

4.5.2. 

4 .5. 3 . Assist the PL in the preparation of a 
Project Security Instruction and a 
Classification Guide. 

4.5.4.	 Assist the PL in the development of 
recommendations to the SC for amendments to 
this AARGM PSFD Agreement or its Annexes. 

4.5.5.	 Assist the PL in the development and 
management of a plan to be approved by the 
SC to manage and control the transfer of 
Project Equipment in accordance with Article 
VIII (Project Equipment) of this AARGM PSFD 
Agreement. 

4.5.6.	 Assist the PL in the development of plans 
for follow-on development for AARGM to be 
implemented via PAs. 

4.5.7.	 Coordinating with u.S. program offices and 
u.S. DoD field activities, when required for 
implementation of the Project or for PAs 
under this AARGM PSFD Agreement. 

4 .5. 8 . Coordinating with the U.S. Contracting 
Officer, when the U.S. DoD performs 
Contracting for implementation of work under 
this AARGM PSFD Agreement. 

4.6. An NDPL from each Party shall be assigned to the IPD. 
For work under the AARGM PSFD Agreement, the NDPLs' primary 
responsibility and authority is providing assistance to the 
PL. The NDPLs shall work together in carrying out the 
responsibilities of the IPD, which are to assist the PL in 
managing the cost, schedule, performance requirements, 
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risk, technical, security and financial aspects of the 
Project. Additionally, each NDPL shall be responsible for: 

4.6.1.	 Providing day-to-day representation on 
behalf of the Parties within the IPD on all 
matters related to the Project. 

4 . 6 . 2 .	 Participating in IPD strategy meetings and 
providing inputs and comments to program 
reviews. 

4.6.3.	 Referring issues to the PL that cannot be 
resolved by the IPD. 

4.6.4.	 Performing other tasks as may be assigned by 
the PL consistent with the Project Plan. 

4.6.5.	 Assist the PL in preparing the semi-annual 
status report for presentation to the SC. 

4.7. Unless otherwise specified in a PA, PAs shall be 
directed and administered by the PL and NDPLs under the 
direction of the SC. If required, and if directed by the 
SC, an organization consisting of a Project Agreement 
Steering Committee (PASC) and a Project Office (PO) headed 
by a Project Manager (PM) shall be created. When a PA 
establishes a PASC, the PA Parties shall each appoint a 
representative to the PASCo Typically, the PASC members 
shall be the AARGM PSFD Agreement SC members. 

4.8. The SC or the PASC (if applicable) for each PA shall 
be responsible for: 

4.8.1.	 Exercising executive-level oversight of the 
PA. 

4.8.2.	 Reviewing the progress towards accomplishing 
the objectives and scope of work provisions 
of the PA. 

4 . 8 . 3 .	 Reviewing the financial status of the PA, to 
ensure compliance with the provisions of 
Article V (Financial Provisions) of this 
AARGM PSFD Agreement and the corresponding 
provisions of the PA. 
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4.8.4.	 Reviewing and approving the PA FMPD, 
required under Article V (Financial 
Provisions) of this AARGM PSFD Agreement, 
and the PA Project Plan, developed by the PL 
or PM for the PA within three months of PA 
signature. 

4.8.5.	 Approving plans to manage and control the 
transfer of Project Equipment provided by a 
PA Party to support the execution of the PA 
in accordance with paragraph 8.2. of Article 
VIII (Project Equipment) of this AARGM PSFD 
Agreement. 

4.8.6.	 Approving plans for the disposal of Project
 
Equipment jointly acquired under the PA in
 
accordance with paragraph 8.3. of Article
 
VIII (Project Equipment) of this AARGM PSFD
 
Agreement.
 

4.8.7.	 Maintaining oversight of the security 
aspects of the PA, including reviewing and 
obtaining approval from the appropriate 
Designated Security Authority of any PA
specific annex for the PSI and a CG, prior 
to the transfer of Classified Information or 
Controlled Unclassified Information under 
the PA. 

4.8.8.	 Reviewing the semi-annual status report
 
submitted by the PL or PA PM to the SC or
 
PASCo
 

4.8.9.	 Providing recommendations to the PA Parties, 
as appropriate, for the addition of new PA 
Parties to the PA in accordance with Article 
XV (Participation of Additional Nations) of 
this AARGM PSFD Agreement. 

4.8.10.	 Reviewing and forwarding to the PA Parties 
for approval recommended amendments to the 
PA, in accordance with Article XVIII 
(Amendment, Termination, Entry Into Force, 
and Duration) of this AARGM PSFD Agreement 
and any corresponding provisions in the PA. 
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4.8.11.	 Resolving issues brought forth by the PL or 
PM. 

4.8.12.	 Monitoring and consulting on Third Party 
sales and transfers authorized in accordance 
with the Third Party sales and transfers 
Article of this AARGM PSFD Agreement. 

4.8.13.	 Reporting progress and any issues to higher 
authority if required. 

4.8.14.	 Employing its best efforts to resolve, in 
consultation with the export control 
authorities of the Party concerned, any 
export control issues raised by the PL or PM 
in accordance with subparagraph 4.10.13. of 
this Article or raised by a Party's se or 
PAse representative in accordance with 
subparagraph 9.1.2.4. of Article IX 
(Disclosure and Use of Project Information) 
of this AARGM PSFD Agreement. 

4.9. If required or if directed by the se, each PA under 
this AARGM PSFD Agreement shall identify the PA Party who 
shall appoint the PM for the Project. The PL or PM shall 
be responsible for implementing the PA. If the PA requires 
a PM, both PA Parties shall appoint a national 
representative to serve as Deputy Project Manager (DPM) for 
the PA. Each DPM shall coordinate his or her activities 
with the PM. Unless otherwise specified in a PA, the PM 
and DPMs shall be co-located in the IPD. 

4.10. The PL or PM shall be responsible for: 

4.10.1.	 Implementation of the PA, to include 
managing the cost, schedule, performance 
requirements, technical, security and 
financial aspects of the PA. 

4.10.2.	 Preparing and sUbmitting to the se or PASe 
for approval the PA Project Plan and PA 
FMPD. 

4.10.3.	 Executing the financial aspects of the PA in 
accordance with Article V (Financial 
Provisions) of this AARGM PSFD Agreement and 
the corresponding provisions of the PA. 
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4.10.4.	 Reviewing and endorsing, in conjunction with 
the NDPLs or DPMs, Contract strategies, 
requests for proposals for Contracts, 
Contracts, and Contract modifications. 

4.10.5.	 Submitting to the SC or PASC plans to manage 
and control the transfer of Project 
Equipment provided by a PA Party to support 
the execution of the PA in accordance with 
paragraph 8.2. of Article VIII (Project 
Equipment) of this AARGM PSFD Agreement. 

4.10.6.	 Submitting to the SC or PASC plans for the 
disposal of Project Equipment jointly 
acquired under the PA in accordance with 
paragraph 8.3. of Article VIII (Project 
Equipment) of this AARGM PSFD Agreement. 

4.10.7.	 If necessary, developing and forwarding to 
the SC or PASC a PA-specific annex to the 
PSI and CG within three months after the PA 
enters into effect. 

4.10.8.	 Providing a semi-annual status report to the 
SC or PASCo 

4.10.9.	 Forwarding recommendations to the SC or PASC 
for the addition of new PA Parties in 
accordance with Article XV (Participation of 
Additional Nations) of this AARGM PSFD 
Agreement. 

4.10.10.	 Developing and recommending to the SC or
 
PASC amendments to the PA.
 

4.10.11.	 Referring issues to the SC or PASC that 
cannot be resolved by the PL or PM. 

4.10.12.	 Reviewing and endorsing, in conjunction with 
the NDPLs or DPMs, plans regarding PA work 
to be performed by government entities. 

4.10.13	 Monitoring export control arrangements 
required to implement the PA and, if 
applicable, referring immediately to the SC 
or PASC any export control issues that could 
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adversely affect the implementation of the 
PA. 

4.11. Unless otherwise specified in a PA, the NDPLs or 
DPM(s) shall be responsible for: 

4.11.1. Assisting the PL or PM in managing the cost, 
schedule, performance requirements, 
technical, security, and financial aspects 
of the Project described in the PA and 
detailed in the PA Project Plan, PA-specific 
Annex to the PSI and CG, and PA FMPD. 

4.11.2. Providing day-to-day representation on all 
matters related to the PA. 

4.11.3. Reviewing and endorsing Contract strategies, 
requests for proposals for Contracts, 
Contracts, and Contract modifications. 

4.11.4. Assisting the PL or PM in developing the PA 
Project Plan, PA FMPD, PA-specific PSI and CG 
provisions, and other documents for the PA. 

4.11.5. Performing other PA tasks as may be assigned 
by the PL or PM consistent with the PA 
Project Plan. 

4.11.6. Reviewing and endorsing plans regarding PA 
work to be performed by government entities. 
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ARTICLE V 

FINANCIAL PROVISIONS 

FINANCIAL PROVISIONS APPLICABLE TO THE AARGM PSFD AGREEMENT 

5.1. The performance of the obligations under this AARGM 
PSFD Agreement shall not exceed a Financial Cost Ceiling of 
$248,869,774 then-year U.S. dollars for the shared 
production phase costs and $7,466,713 then-year dollars for 
the shared sustainment phase costs. The U.S. 000 Financial 
Cost Ceiling for shared production phase cost is 
$210,073,300. The IT MoD Financial Cost Ceiling for shared 
production phase cost is $38,796,474. The U.S. 000 
Financial Cost Ceiling for shared sustainment phase cost is 
$6,423,090. The IT MoD Financial Cost Ceiling for shared 
sustainment phase cost is $1,043,623. The U.S. dollar 
shall be the reference currency for the Project, and the 
Project fiscal year shall be the U.S. fiscal year. The 
Financial Cost Ceilings may be changed only upon the mutual 
written consent of the Parties. The Parties shall use 
their best efforts to perform, or to have performed, the 
work specified in Article III (Scope of Work) of this AARGM 
PSFD Agreement and fulfill all of their obligations under 
this AARGM PSFD Agreement. If at any time the PL has 
reason to believe that the Financial Cost Ceilings of the 
Project shall be exceeded, the PL shall promptly notify the 
SC and shall set forth a new estimate of the Financial Cost 
Ceilings of the Project together with supporting 
documentation. The SC shall advise the PL as to what 
action should be taken. 

5.2. The full Financial Costs and Non-financial Costs of 
the production and sustainment Project, as identified in 
this Article, shall be shared as follows: 

Production Phase - Shared 

Party Total 
U.S. 000 Financial Costs $ 210,073,300 

Italian MOD Financial Costs $ 38,796,474 

U.S. 000 Non-Financial Costs $ 11,491,012 

Italian MOD Non-Financial $ 2,479,899
 
Costs
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Sustainment Phase - Shared 

u.S. 000 Financial Costs $ 6,423,090 

Italian MOD Financial Costs $ 1,043,623 

u.S. 000 Non-Financial Costs $ 150,000 

Italian MOD Non-Financial $ 150,000 
Costs 

5.3. Participation in the Project shall include both 
financial and non-financial contributions to support 
Project efforts directly. Values have been mutually 
determined for Project non-financial contributions (e.g., 
laboratory support). Both financial and non-financial 
contributions required to support Project efforts are 
detailed in Annex E (Estimated Financial and Non-Financial 
Contributions by Fiscal Year) and the FMPD. 

FINANCIAL PROVISIONS APPLICABLE TO BOTH THE AARGM PSFD 
AGREEMENT AND PROJECT AGREEMENTS UNDER IT 

5.4. Each Party shall contribute its equitable share of 
the full Financial Costs and Non-financial Costs of this 
AARGM PSFD Agreement, and any PA under it, including 
overhead costs, administrative costs, and costs of claims, 
and shall receive an equitable share of the results of this 
AARGM PSFD Agreement, and any PA under it. 

5.5. Participation in the production and sustainment
 
Project efforts under the PSFD Agreement also includes
 
financial and non-financial contributions required for IPD
 
administration and associated support services including,
 
but not limited to, IPD costs of travel incurred in support
 
of Project efforts, IPD training costs, Contract award,
 
Contract administration, office space, security services,
 
information technology services, communications services,
 
and supplies. For PAs with shared costs that involve CPP
 
assignments, the PA shall address the financial and non

financial contributions required for IPD administration and
 
associated support services.
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5.6. For production and sustainment Project efforts under 
the PSFD Agreement and for PAs established under this AARGM 
PSFD Agreement, in addition to the shared costs of IPD 
administration and associated support services costs 
described in paragraph 5.5. of this article, the cost of 
personnel in the IPD shall be borne as follows: 

5.6.1. The Host Party shall bear the costs of all 
pay and allowances of Host Party personnel 
assigned to the IPD. 

5.6.2. The Parent Party shall bear the 
CPP-related costs: 

following 

5.6.2.1.	 All pay and allowances of CPP assigned 
to the IPD or Host Party defense 
facilities. 

5.6.2.2.	 Transportation of CPP, CPP dependents, 
and their personal property to the IPD 
or defense facility location prior to 
commencement of the CPP assignment, and 
return transportation of the foregoing 
from the IPD or defense facility 
location upon completion or termination 
of the CPP assignment. 

5.6.2.3. Compensation for loss of, or damage to, 
the personal property of CPP or CPP dependents, subject to 
the laws and regulations of the Parent Party's Government. 

5.7. The	 following costs shall be borne entirely by the 
Party incurring the costs or on whose behalf the costs are 
incurred: 

5.7.1. Costs associated with national 
representation at meetings by non-IPD 
members. 

5.7.2.	 Costs associated with any unique 
national requirements identified by a 
Party. 

5.7.3. Any other costs not expressly stated as 
shared costs or any costs that are 
outside the scope of this AARGM PSFD 
Agreement or a PA under it. 
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5.8. The PL, or the PM (if applicable) in the case of a 
PA, shall be responsible for establishing the detailed 
financial management procedures under which the Project 
shall operate. These procedures, which must accord with 
the national accounting and audit requirements of the 
Parties, shall be detailed in an FMPD. Each Party shall 
fund the Project in accordance with the estimated schedule 
of financial contributions contained in the FMPD or PA 
FMPD. 

5.9. The Parties recognize that it may become necessary 
for one Party to incur contractual or other obligations for 
the benefit of the other Party or both of the Parties prior 
to receipt of the other Party's funds. In the event that 
one Party incurs such contractual or other obligations, the 
other Party shall pay its equitable share of the Contract 
or other obligation, and shall make such funds available in 
such amounts and at such times as may be required by the 
Contract or other obligation and shall pay its equitable 
share of any damages and costs that may accrue from the 
performance of or cancellation of the Contract or other 
obligation in advance of the time such payments, damages, 
or costs are due. 

5.10. A Party shall promptly notify the other Party if 
available funds are not adequate to fulfill its obligations 
under this AARGM PSFD Agreement or a PA under it. If a 
Party notifies the other Party that it is terminating or 
reducing its funding for this AARGM PSFD Agreement or a PA 
under it, both Parties shall immediately consult with a 
view toward continuation on a modified basis. 

FINANCIAL PROVISIONS APPLICABLE TO PROJECT AGREEMENTS UNDER 
THE AARGM PSFD AGREEMENT 

5.11. For PAs without shared costs that involve the 
establishment of one or more multinational offices with CPP 
assignments, the Parties shall bear costs related to 
multilateral offices established under such PAs as follows. 

5.11.1.	 The Host Party shall bear the following 
costs: 

5.11.1.1.	 All pay and allowances of Host Party 
personnel assigned to the multinational 
office. 
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5.11.1.2.	 Multilateral office costs including, 
but not limited to, CPP assignment
related administrative and support 
services costs such as CPP costs of 
travel incurred in support of Project 
efforts, CPP-related training costs, 
Contract award, Contract 
administration, office space, security 
services, information technology 
services, communications services, and 
supplies. 

5.11.2.	 The Parent Party shall bear the following 
costs: 

5.11.2.1.	 All pay and allowances of CPP assigned 
to the multinational office. 

5.11.2.2.	 Transportation of CPP, CPP dependents, 
and their personal property to the IPD 
location prior to commencement of the 
CPP assignment at a location specified 
by the Host Party, and return 
transportation of the foregoing from 
this location upon completion or 
termination of the CPP assignment. 

5.11.2.3.	 Compensation for loss of, or damage to, 
the personal property of CPP or CPP 
dependents, subject to the laws and 
regulations of the Parent Party's 
Government. 
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ARTICLE VI 

CONTRACTING PROVISIONS 

6.1. The U.S. DoD (acting through the Department of the 
Navy) shall be responsible for Contracting for this 
production and sustainment Project in accordance with U.S. 
Contracting laws, regulations, and procedures. The 
Contracting Officer is the exclusive source for providing 
contractual direction and instructions to Contractors. 

CONTRACTING PROVISIONS APPLICABLE TO BOTH THE AARGM PSFD 
AGREEMENT AND PROJECT AGREEMENTS UNDER IT 

6.2. The Contracting Officer shall negotiate to obtain the 
rights to use and disclose Project Information required by 
Article IX (Disclosure and Use of Project Information) of 
this AARGM PSFD Agreement. The Contracting Officer shall 
insert into prospective Contracts (and require its 
Contractors to insert in subcontracts) conditions to 
satisfy the requirements of this AARGM PSFD Agreement, 
including Article IX (Disclosure and Use of Project 
Information), Article X (Controlled Unclassified 
Information), Article XII (Security), Article XIII (Third 
Party Sales and Transfers), and Article XVIII (Amendment, 
Termination, Entry Into Force, and Duration) of this AARGM 
PSFD Agreement, including the export control provisions in 
accordance with this AARGM PSFD Agreement, in particular 
paragraphs 6.3. and 6.4. of this Article. During the 
Contracting process, the Contracting Officer shall advise 
Prospective Contractors of their responsibility to notify 
immediately the Contracting Agency, before Contract award, 
if they are subject to any license or agreement that shall 
restrict their freedom to disclose Information or permit 
its use. The Contracting Officer shall also advise 
Prospective Contractors to employ their best efforts not to 
enter into any new agreement or arrangement that shall 
result in restrictions. 

6.3. Each Party shall legally bind its Contractors to a 
requirement that the Contractor shall not retransfer or 
otherwise use export-controlled Information furnished by 
the other Party for any purpose other than the purposes 
authorized under this AARGM PSFD Agreement. The Contractor 
shall also be legally bound not to retransfer the export
controlled Information to another Contractor or 
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subcontractor unless that Contractor or subcontractor has 
been legally bound to limit use of the Information to the 
purposes authorized under this AARGM PSFD Agreement. 
Export-controlled Information furnished by one Party under 
this AARGM PSFD Agreement or a PA under it may only be 
retransferred by the other Party to its Contractors if the 
legal obligations required by this paragraph have been 
established. 

6.4. Each Party shall legally bind its Prospective 
Contractors to a requirement that the Prospective 
Contractor shall not retransfer or otherwise use export
controlled Information furnished by the other Party for any 
purpose other than responding to a solicitation issued in 
furtherance of the purposes authorized under this AARGM 
PSFD Agreement or a PA under it. Prospective Contractors 
shall not be authorized use for any other purpose if they 
are not awarded a Contract. The Prospective Contractors 
shall also be legally bound not to retransfer the export
controlled Information to a prospective subcontractor 
unless that prospective subcontractor has been legally 
bound to limit use of the export-controlled Information for 
the purpose of responding to the solicitation. Export
controlled Information furnished by one Party under this 
AARGM PSFD Agreement or a PA under it may only be 
retransferred by the other Party to its Prospective 
Contractors if the legal obligations required by this 
paragraph have been established. Upon request by the 
furnishing Party, the receiving Party shall identify its 
Prospective Contractors and prospective subcontractors 
receiving such export-controlled Information. 

6.5. In the event the Contracting Officer is unable to 
secure adequate rights to use and disclose Project 
Information as required by Article IX (Disclosure and Use 
of Project Information) of this AARGM PSFD Agreement, or is 
notified by Contractors or Prospective Contractors of any 
restrictions on the disclosure and use of Information, the 
matter shall be referred to the SC or PASC for resolution. 

6.6. The Contracting Officer shall immediately advise the 
PL or the PM of any cost growth, schedule change, or 
performance problems under any Contract for which the 
Contracting Officer is responsible. 

6.7. Upon mutual written consent, consistent with Article 
II (Objectives) of this AARGM PSFD Agreement, or the 
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Objectives of a PA under it, a Party may contract for the 
unique national requirements of the other Party. 

6.8. For Contracts or Contract modifications awarded on 
behalf of the Parties under this AARGM PSFD Agreement or a 
PA under it, the NDPLs or DPMs shall be provided a copy of 
all statements of work prior to the development of 
solicitations to ensure they are consistent with the 
provisions of this AARGM PSFD Agreement and the relevant PA 
(if applicable). The Contracting Officer shall provide the 
NDPLs or DPMs with sufficient Information to review and 
endorse Contract strategies and requests for proposals 
before they are made available to Prospective Contractors. 
The NDPLs or DPMs shall also be provided copies of proposed 
Contracts and Contract modifications before Contract award 
or execution of the Contract modification. The Contracting 
Officer shall keep the NDPLs and DPMs advised of all 
significant developments associated with award and 
performance of Project Contracts, and shall keep them 
advised of all financial arrangements with the prime 
Contractor. As necessary, the Contracting Officer shall 
also assist the PL and NDPLs in briefing the SC regarding 
Contracting activities. 

CONTRACTING PROVISIONS SPECIFICALLY APPLICABLE TO PAs 

6.9. If a PA Party determines that Contracting is 
necessary to fulfill that PA Party's responsibilities under 
a PA, that PA Party shall contract in accordance with its 
respective national laws, regulations, and procedures. 

6.10. When one PA Party individually contracts to perform 
a task under a PA, it shall be solely responsible for its 
own Contracting, and the other PA Party shall not be 
subject to any liability arising from such Contracts 
without their prior written consent. 

6.11. The PM may make use of a PA Party's Contracting 
Agency in the event that Contracting on behalf of another 
PA Party or all PA Parties is required to implement the PA. 
The Contracting Agency so used shall place Contracts in 
accordance with its respective national laws, regulations, 
and procedures. The Contracting Party's Contracting 
Officer shall be the exclusive source for providing 
contractual direction and instructions to the Contractors. 
The Contracting Officer shall, when it facilitates 
satisfying the objectives of the PA, seek waivers of 
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national regulations, procurement procedures, and 
practices. 

6.12. A PA Party may request that the other PA Party 
perform the Contracting activities required to fulfill 
scope of work to be accomplished under a PA. In the event 
that the other PA Party agrees to perform the Contracting 
activities under the PA, the Contracting Officer for each 
Contract shall be the exclusive source for providing 
contractual direction and instructions to Contractors. 
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ARTICLE VII 

WORK SHARING 

7.1. The Parties shall work toward the goal that the work 
to be performed under this AARGM PSFD Agreement and PAs 
under it shall be shared in proportion to the cost 
contribution of the Parties to the maximum extent possible, 
consistent with high technical merit, reasonable cost, and 
the need to achieve the timely, economical, and efficient 
execution ,of the Project. This work shall encompass those 
requirements contained in Article III (Scope of Work) of 
this AARGM PSFD Agreement that are common to the Parties 
and are funded under this Project. For a PA, this work 
shall encompass the requirements contained in the Scope of 
Work article of the PA that are common to the Parties and 
funded under that PA. 

7.2. Sources from both nations shall be permitted to bid 
on Project work. Each Party shall encourage its 
Contractors to provide competitive opportunities to sources 
from the other nation to participate in the work of the 
Project, provided that such participation does not affect 
the Project adversely. 

7.3. No requirement shall be imposed by either Party for 
work sharing or other industrial or commercial compensation 
in connection with this AARGM PSFD Agreement or a PA under 
it that is not in accordance with this AARGM PSFD 
Agreement. 
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ARTICLE VIII 

PROJECT EQUIPMENT 

8.1. Each Party may provide Project Equipment identified 
as being necessary for executing the Project to the other 
Party. Project Equipment shall remain the property of the 
providing Party. A list of all Project Equipment provided 
by one Party to the other Party shall be developed and 
maintained by the PL, approved by the SC, and incorporated 
into Annex C (Inventory of Project Equipment Exchanges) to 
this AARGM PSFD Agreement in accordance with Article IV 
(Management (Organization and Responsibility)) of this AARGM 
PSFD Agreement prior to such transfers. A list of all 
Project Equipment provided by one Party to the other Party 
under a PA shall be developed and maintained by the PM, 
approved by the SC, and incorporated into an attachment to 
the PA. 

8.2. The receiving Party shall maintain any such Project 
Equipment in good order, repair, and operable condition. 
Unless the providing Party has authorized the Project 
Equipment to be expended or otherwise consumed without 
reimbursement to the providing Party, the receiving Party 
shall return the Project Equipment to the providing Party 
in as good condition as received, normal wear and tear 
excepted, or return the Project Equipment and pay the cost 
to restore it. If the Project Equipment is damaged beyond 
economical repair, the receiving Party shall return the 
Project Equipment to the providing Party (unless otherwise 
specified in writing by the providing Party) and pay the 
replacement value specified in Annex C (Inventory of 
Project Equipment Exchanges) to this AARGM PSFD Agreement, 
or the attachment to the PA, which shall be computed 
pursuant to the providing Party's national laws and 
regulations. If the Project Equipment is lost while in the 
custody of the receiving Party, the receiving Party shall 
issue a certificate of loss to the providing Party and pay 
the replacement value specified in Annex C (Inventory of 
Project Equipment Exchanges) to this AARGM PSFD Agreement, 
or the attachment to the PA. 

8.3. The providing Party shall deliver Project Equipment
 
to the receiving Party at a mutually agreed location.
 
Possession of the Project Equipment shall pass from the
 
providing Party to the receiving Party at the time of
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receipt of the Project Equipment. Any further 
transportation is the responsibility of the receiving 
Party. 

8.4. All Project Equipment that is transferred shall be 
used by the receiving Party only for the purposes of 
carrying out this AARGM PSFD Agreement, or the relevant PA, 
unless otherwise agreed to in writing by the providing 
Party. In addition, in accordance with Article XIII (Third 
Party Sales and Transfers) of this AARGM PSFD Agreement, 
Project Equipment shall not be re-transferred or sold to a 
Third Party without the prior written consent of the 
providing Party. 

8.5. Project Equipment transferred to one Party under this 
AARGM PSFD Agreement shall be returned to the providing 
Party prior to the termination or expiration of this AARGM 
PSFD Agreement. Project Equipment transferred to one Party 
under a PA shall be returned to the providing Party prior 
to the termination or expiration of the PA. 

8.6. Any Project Equipment that is jointly acquired on 
behalf of both Parties for use under this AARGM PSFD 
Agreement or a PA under it shall be disposed of during the 
Project or when the Project ceases, as determined by the SC 
or PASCo 

8.7. Disposal of jointly acquired equipment may include a 
transfer of the interest of one Party in such Project 
Equipment to the other Party, or the sale of such Project 
Equipment to a Third Party in accordance with Article XIII 
(Third Party Sales and Transfers) of this AARGM PSFD 
Agreement. The Parties shall share the consideration from 
jointly acquired Project Equipment transferred or sold to a 
Third Party in the same ratio as costs are shared under 
this AARGM PSFD Agreement or the relevant PA. 
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ARTICLE IX
 

DISCLOSURE AND USE OF PROJECT INFORMATION
 

9.1. General 

9.1.1. Both Parties recognize that successful 
collaboration depends on full and prompt exchange of 
Information necessary for carrying out this production 
and sustainment Project, or the Project work of any PA 
under this AARGM PSFD Agreement. Under the AARGM PSFD 
Agreement, the Parties intend to acquire sufficient 
Project Information and rights to use such Information 
to enable the production, sustainment, and employment 
of the AGM-88E AARGM. Under a PA the Parties intend 
to acquire sufficient Project Information and rights 
to use such Information to enable the follow-on 
development of the AGM-88E AARGM, including the 
production and sustainment associated with the AARGM 
follow-on development effort. The nature and amount 
of Project Information to be acquired shall be 
consistent with the objectives stated in Article II 
(Objectives) and Article III (Scope of Work) of this 

AARGM PSFD Agreement. 

9.1.2. The following export control provisions 
shall apply to the transfer of Project Information 
under the AARGM PSFD Agreement and all PAs under it: 

9.1.2.1. Transfer of Project Information shall 
be consistent with the providing Party's 
applicable export control laws and regulations 
and national disclosure policies. 

9.1.2.2. Unless otherwise restricted by duly 
authorized officials of the providing Party at 
the time of transfer to the other Party, all 
export-controlled Information provided by one 
Party to the other Party may be retransferred to 
the other Party's Contractors, subcontractors, 
Prospective Contractors, and prospective 
subcontractors, subject to the requirements of 
paragraphs 6.3. and 6.4. of Article VI 
(Contracting Provisions) of this AARGM PSFD 
Agreement. 
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9.1.2.3. Export-controlled Information may be 
provided by Contractors, subcontractors, 
Prospective Contractors, and prospective 
subcontractors of one Party's nation to the 
Contractors, subcontractors, Prospective 
Contractors, and prospective subcontractors of 
the other Party's nation pursuant to this AARGM 
PSFD Agreement or a PA under it, subject to the 
conditions established in licenses or other 
approvals issued by the Government of the former 
Party in accordance with its applicable export 
control laws and regulations. 

9.1.2.4. If a Party finds it necessary to 
exercise a restriction on the retransfer of 
export-controlled Information as set out in 
subparagraph 9.1.2.2. of this Article, it shall 
promptly inform the other Party. If a 
restriction is then exercised and the affected 
Party objects, that Party's SC or PASC 
representative shall promptly notify the other 
Parties' SC or PASC representative and they shall 
immediately consult in order to discuss ways to 
resolve such issues or mitigate any adverse 
effects. 

9.2. Government Project Foreground Information. 

9.2.1.	 Disclosure: All Project Foreground 
Information generated by a Party's military 
or civilian employees (hereinafter referred 
to as "Government Project Foreground 
Information") shall be disclosed promptly 
and without charge to the Parties. 

9 . 2 .2. Use: Each Party may use or have used all 
Government Project Foreground Information 
without charge for Defense Purposes. The 
Party generating Government Project 
Foreground Information shall also retain all 
its rights of use thereto. Any sale or 
other transfer to a Third Party shall be 
subject to the conditions of Article XIII 
(Third Party Sales and Transfers) of this 

AARGM PSFD Agreement. 

9 . 3 . Government Project Background Information 
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9.3.1.	 Disclosure: Each Party, upon request, shall 
disclose promptly and without charge to the 
other Party any relevant Government Project 
Background Information generated by its 
military or civilian employees, provided 
that: 

9.3.1.1.	 Such Government Project Background 
Information is necessary to or useful 
in the Project, with the Party in 
possession of the Information 
determining, after consulting with the 
requesting Party, whether it is 
"necessary to" or "useful in" the 
Project. 

9.3.1.2.	 Such Government Project Background 
Information may be made available only 
if the rights of holders of 
Intellectual Property rights are not 
infringed. 

9.3.1.3.	 Disclosure of such Government Project 
Background Information is consistent 
with national disclosure policies and 
regulations of the providing Party. 

9.3.1.4.	 Any disclosure or transfer of such 
Government Project Background 
Information to Contractors is 
consistent with the providing Party's 
export control laws and regulations. 

9.3.2.	 Use: Government Project Background 
Information provided by one Party to the 
requesting Party may be used without charge 
by or for the requesting Party for Project 
purposes. However, subject to Intellectual 
Property rights held by entities other than 
the Parties, such Government Project 
Background Information may be used for 
Defense Purposes by the requesting Party, 
without charge, when such Information is 
necessary for the use of Project Foreground 
Information. The providing Party, in 
consultation with the other Party, shall 
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determine whether the Government Project 
Background Information is necessary for the 
use of Project Foreground Information. The 
providing Party shall retain all its rights 
with respect to such Government Project 
Background Information. 

9. 4 . Contractor Project Foreground Information 

9.4.1.	 Disclosure: Project Foreground Information 
generated	 and delivered by Contractors 
(hereinafter referred to as "Contractor 
Project Foreground Information") shall be 
disclosed promptly and without charge to 
both Parties. 

9.4.2.	 Use: Each Party may use or have used 
without charge for Defense Purposes all 
Contractor Project Foreground Information 
generated and delivered by Contractors of 
the Parties. The Party whose Contractors 
generate and deliver Contractor Project 
Foreground Information shall also retain all 
its rights of use thereto in accordance with 
the applicable Contracts. Any sale or other 
transfer to a Third Party of Contractor 
Project Foreground Information shall be 
subject to the conditions of Article XIII 
(Third Party Sales and Transfers) of this 

AARGM PSFD Agreement. 

9.5. Contractor Project Background Information 

9.5.1.	 Disclosure: A Contracting Party shall make 
available to the other Party promptly and 
without charge all Contractor Project 
Background Information generated by 
Contractors that is delivered under 
Contracts awarded in accordance with this 
AARGM PSFD Agreement or a PA under it. Any 
other Project Background Information that is 
generated by Contractors and that is in the 
possession of one Party shall be made 
available promptly and without charge to the 
other Party, upon its request, provided the 
following conditions are met: 
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9.5.1.1.	 Such Contractor Project Background 
Information is necessary to or useful 
in the Project, with the Party in 
possession of the Information 
determining, after consultation with 
the requesting Party, whether it is 
"necessary to" or "useful in" the 
Proj ect. 

9.5.1.2.	 Such Contractor Project Background 
Information may be made available only 
if the rights of holders of 
Intellectual Property rights are not 
infringed. 

9.5.1.3.	 Disclosure of such Contractor Project 
Background Information is consistent 
with national disclosure policies and 
regulations of the providing Party. 

9.5.1.4.	 Any disclosure or transfer of such 
Contractor Project Background 
Information to Contractors is 
consistent with the providing Party's 
export control laws and regulations. 

9.5.2.	 Use: All Contractor Project Background 
Information delivered by Contractors under 
Contracts awarded in accordance with this 
AARGM PSFD Agreement or a PA under it may be 
used by or for the receiving Party, without 
charge, for Project purposes, subject to any 
restrictions by holders of Intellectual 
Property rights other than the Parties. Any 
other Contractor Project Background 
Information furnished by one Party's 
Contractors and disclosed to a requesting 
Party may be used without charge by the 
requesting Party for Project purposes, 
subject to any restrictions by holders of 
Intellectual Property rights other than the 
Parties; also, when necessary for the use of 
Project Foreground Information, such other 
Contractor Project Background Information 
may be used by the requesting Party for 
Defense Purposes, subject to such fair and 
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reasonable terms as may be necessary to be 
arranged	 with the Contractor. The providing 
Party, in consultation with the requesting 
Party, shall determine whether such other 
Contractor Project Background Information is 
necessary for the use of Project Foreground 
Information. The providing Party shall 
retain all its rights with respect to 
Contractor Project Background Information. 

9.6. Alternative Uses of Project Information 

9.6.1.	 Any Project Background Information provided 
by one Party shall be used by the other 
Party only for the purposes set forth in 
this AARGM PSFD Agreement, unless otherwise 
consented to in writing by the providing 
Party. 

9.6.2.	 The prior written consent of the U.S. 000 
shall be required for the use of Project 
Foreground Information by the Italian MOD 
for purposes other than those provided for 
in this AARGM PSFD Agreement. 

9. 7 . Proprietary Project Information 

9.7.1.	 All Project Information that is subject to 
disclosure and use restrictions with respect 
to Intellectual Property rights shall be 
identified and marked, and it shall be 
handled as Controlled Unclassified 
Information or as Classified Information, 
depending on its security classification. 

9.7.2.	 The provisions of the NATO Agreement on the 
Communication of Technical Information for 
Defence Purposes, done at Brussels on 
October 19, 1970, and the Implementing 
Procedures for the NATO Agreement on the 
Communication of Technical Information for 
Defence Purposes, approved by the North 
Atlantic Council on January 1, 1971 (or any 
successor agreement and procedures) shall 
apply to Project Information that is subject 
to Intellectual Property rights. 
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9.8. Patents 

9.8.1.	 Each Party shall include in all its 
Contracts for the AARGM PSFD Agreement 
Project and any PA under it a provision 
governing the disposition of rights in 
regard to Project Inventions and Patent 
rights relating thereto that either: 

9.8.1.1.	 Provides that the Party shall hold 
title to all such Project Inventions 
together with the right to make Patent 
applications for the same, free of 
encumbrance from the Contractor 
concerned; or 

9.8.1.2.	 Provides that the Contractor shall hold 
title (or may elect to retain title) 
for such Project Inventions together 
with the right to make Patent 
applications for the same, while 
securing for the Parties a license for 
the Project Inventions, and any Patents 
thereto, on terms in compliance with 
the conditions of subparagraph 9.8.2. 
of this Article. 

9.8.2.	 In the event that a Contractor owns title (or 
elects to retain title) to any Project 
Invention, the Contracting Party shall secure 
for the other Party non-exclusive, 
irrevocable, royalty-free licenses under all 
Patents secured for that invention, to 
practice or have practiced the patented 
Project Invention throughout the world for 
Defense Purposes. 

9.8.3.	 The conditions of subparagraphs 9.8.4. through 
9.8.7. of this Article shall apply in regard 
to Patent rights for all Project Inventions 
made by the Parties' military or civilian 
employees, including those within Government
owned facilities, and for all Project 
Inventions made by Contractors for which the 
Contracting Party holds title or is entitled 
to acquire title. 
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9.8.4.	 When a Party has or can secure the right to 
file a Patent application with regard to a 
Project Invention, that Party shall consult 
with the other Party regarding the filing of 
such Patent application. The Party that has 
or receives title to such Project Invention 
shall, in other countries, file, cause to be 
filed, or provide the other Party with the 
opportunity to file on behalf of the Party 
holding title, Patent applications covering 
that Project Invention. A Party shall 
immediately notify other Party that a Patent 
application has been filed. If a Party, 
having filed or caused to be filed a Patent 
application, abandons prosecution of the 
application or ceases maintaining the Patent 
granted or issued on the application, that 
Party shall notify the other Party of that 
decision and permit the other Party to 
continue the prosecution or maintain the 
Patent as the case may be. 

9.8.5.	 Each Party shall be furnished with copies of 
Patent applications filed and Patents granted 
with regard to Project Inventions. 

9.8.6.	 Each Party shall grant to the other Party a 
non-exclusive, irrevocable, royalty-free 
license under its Patents for Project 
Inventions, to practice or have practiced the 
Project Invention throughout the world for 
Defense Purposes. 

9.8.7.	 Patent applications to be filed, or 
assertions of other Intellectual Property 
rights, under this AARGM PSFD Agreement and 
any PA under it that contain Classified 
Information shall be protected and 
safeguarded in a manner no less stringent 
than the requirements contained in the NATO 
Agreement for the Mutual Safeguarding of 
Secrecy of Inventions Relating to Defence 
and for Which Applications for Patents Have 
Been Made, done in Paris on September 21, 
1960, and its Implementing Procedures (or 
any successor agreement and procedures) . 
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9.9. Each Party shall notify the other Party of any 
Intellectual Property infringement claims brought 
against that Party arising in the course of work 
performed under the Project on behalf of the other 
Party. Insofar as possible, the other applicable Party 
shall provide Information available to it that may 
assist in defending such claims. Each Party shall be 
responsible for handling such Intellectual Property 
infringement claims brought against it, and shall 
consult with the other Party during the handling, and 
prior to any settlement, of such claims. The Parties 
shall share the costs of resolving such Intellectual 
Property infringement claims in proportion to their 
financial contributions for that work specified in 
Article V (Financial Provisions) of this AARGM PSFD 
Agreement or the Financial Arrangements Article of any 
PA. For Intellectual Property infringement claims 
arising from the work conducted under a PA, the Parties 
shall share the costs of resolving such claims in 
proportion to their financial contributions for that PA. 

9.10. The Parties shall, as permitted by their national 
laws, regulations, and practices, give their 
authorization and consent for all use and manufacture in 
the course of work performed under the Project of any 
invention covered by Patent, or as determined to be 
necessary for work under the Project, authorization and 
consent for non-commercial copyright, granted or 
otherwise provided by their respective countries. 
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ARTICLE X 

CONTROLLED UNCLASSIFIED INFORMATION 

10.1. Except as otherwise provided in this AARGM PSFD 
Agreement or its PAs or as authorized in writing by the 
originating Party, Controlled Unclassified Information 
provided or generated pursuant to this AARGM PSFD Agreement 
and its PAs shall be controlled as follows: 

10.1.1.	 Such Information shall be used only for the 
purposes authorized for use of Project 
Information as specified in Article IX 
(Disclosure and Use of Project Information) 
of this AARGM PSFD Agreement or the 
corresponding section of the relevant PA. 

10.1.2.	 Access to such Information shall be limited 
to personnel whose access is necessary for 
the permitted use under subparagraph 10.1.1. 
of this Article, and shall be subject to the 
conditions of Article XIII (Third Party 
Sales and Transfers) of this AARGM PSFD 
Agreement or the corresponding section of 
the relevant PA. 

10.1.3.	 Each Party shall take all lawful steps 
available to it, including national 
classification, to keep such Information 
free from further disclosure (including 
requests under any legislative provisions), 
except as provided in subparagraph 10.1.2. 
of this Article, unless the originating 
Party consents to such disclosure. In the 
event of unauthorized disclosure, or if it 
becomes probable that the Information may 
have to be further disclosed under any 
legislative provision, immediate 
notification shall be given to the 
originating Party. 

10.2. To assist in providing the appropriate controls, the 
originating Party shall ensure that Controlled Unclassified 
Information is appropriately marked to ensure its "in 
confidence" nature. The Parties' export-controlled 
Information shall be marked in accordance with the 
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applicable Party's export control markings as documented in 
the Security Classification Guide or any PA-specific annex 
for each relevant PA. The Parties shall also decide, in 
advance and in writing, on the markings to be placed on any 
other types of Controlled Unclassified Information and 
describe such markings in the PSI. 

10.3. Controlled Unclassified Information provided or 
generated pursuant to this AARGM PSFD Agreement or its PAs 
shall be handled in a manner that ensures control as 
provided for in paragraph 10.1. of this Article. 

10.4. Prior to authorizing the release of Controlled 
Unclassified Information to Contractors, the Parties shall 
ensure the Contractors are legally bound to control such 
Information in accordance with the conditions of this 
Article. 
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ARTICLE XI 

VISITS TO ESTABLISHMENTS 

11.1. Each Party shall permit visits to its Government 
establishments, agencies and laboratories, and Contractor 
industrial facilities by employees of the other Party or by 
employees of the other Party's Contractors, provided that 
the visit is authorized by both Parties and the employees 
have any necessary and appropriate security clearances and 
a need-to-know. 

11.2. All visiting personnel shall be required to comply 
with security regulations of the hosting Party. Any 
Information disclosed or made available to visitors shall 
be treated as if supplied to the Party sponsoring the 
visiting personnel, and shall be subject to the conditions 
of this AARGM PSFD Agreement and any applicable PA under 
it. 

11.3. Requests for visits by personnel of one Party to a 
facility of the other Party shall be coordinated through 
official channels, and shall conform with the established 
visit procedures of the hosting Party. Requests for visits 
shall bear the name of the AARGM PSFD Agreement or PA 
Project. 

11.4. Lists of personnel of each Party required to visit, 
on a continuing basis, facilities of the other Party shall 
be submitted through official channels in accordance with 
recurring international visit procedures. 
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ARTICLE XII 

SECURITY 

12.1. All Classified Information provided or generated 
pursuant to this AARGM PSFD Agreement or its PAs shall be 
stored, handled, transmitted, and safeguarded in accordance 
with the General Security of Information Agreement between 
Italy and the United States of America, dated August 4, 
1964, amended September 2, 1982, and including the 
Industrial Security Annex thereto, of November 27, 1985, 
amended January 27, 1988. 

12.2. Classified Information shall be transferred only 
through official government-to-government channels or 
through channels approved by the Designated Security 
Authorities (DSAs) of the Parties. Such Classified 
Information shall bear the level of classification and 
denote the country of origin, the conditions of release, 
and the fact that the Information relates to this AARGM 
PSFD Agreement or its PAs. 

12.3. Each Party shall take all lawful steps available to 
it to ensure that Classified Information provided or 
generated pursuant to this AARGM PSFD Agreement or its PAs 
is protected from further disclosure, except as permitted 
by paragraph 12.8. of this Article, unless the other Party 
consents to such disclosure. Accordingly, each Party shall 
ensure that the recipient: 

12.3.1.	 Shall not release the Classified Information 
to any government, national, organization, 
or other entity of a Third Party without the 
prior written consent of the originating 
Party in accordance with the procedures set 
forth in Article XIII (Third Party Sales and 
Transfers) of this AARGM PSFD Agreement or 
the corresponding procedures in the relevant 
PA. 

12.3.2.	 Shall not use the Classified Information for 
other than the purposes provided for in this 
AARGM PSFD Agreement and the relevant PA. 

12.3.3.	 Shall comply with any distribution and 
access restrictions on Classified 
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Information that are provided under this 
AARGM PSFD Agreement and the relevant PA. 

12.4. The Parties shall investigate all cases in which it 
is known or when there are grounds for suspecting that 
Classified Information provided or generated pursuant to 
this AARGM PSFD Agreement or a PA has been lost or 
disclosed to unauthorized persons. Each Party also shall 
promptly and fully inform the other Party of the details of 
any such occurrence, and of the final results of the 
investigation and of the corrective action taken to 
preclude recurrence. 

12.5. The PL shall prepare a PSI and a CG for this AARGM 
PSFD Agreement. For each PA the PM shall prepare either an 
amendment to the PSI and CG or a new PSI and CG. The PSI 
and the CG shall describe the methods by which Project 
Information shall be classified, marked, used, transmitted, 
and safeguarded, and shall require that markings for all 
export-controlled Classified Information shall include the 
applicable export control markings identified in the PSI in 
accordance with paragraph 10.2. of Article X (Controlled 
Unclassified Information) of this AARGM PSFD Agreement or 
the corresponding procedures in the relevant PA. The PSI 
and CG shall be developed by the PL within three months 
after this AARGM PSFD Agreement enters into Force. They 
shall be reviewed and forwarded to the Parties' DSAs for 
approval and shall be applicable to all Government and 
Contractor personnel participating in the Project. The CG 
shall be subject to regular review and revision with the 
aim of downgrading the classification whenever this is 
appropriate. The PSI and the CG shall be approved by the 
appropriate DSA prior to the transfer of any Classified 
Information or Controlled Unclassified Information. 

12.6. The DSA of the Party that awards a classified 
Contract shall assume responsibility for administering 
within its territory security measures for the protection 
of the Classified Information, in accordance with its laws 
and regulations. Prior to the release to a Contractor, 
Prospective Contractor, or subcontractor of any Classified 
Information received under this AARGM PSFD Agreement or its 
PAs, the DSAs or their designees shall: 

12.6.1.	 Ensure that such Contractor, Prospective 
Contractor, or subcontractor (and their 
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facilities) have the capability to protect 
the Classified Information adequately. 

12.6.2.	 Grant a security clearance to the
 
facilities, if appropriate.
 

12.6.3.	 Grant a security clearance for all personnel 
with duties that require access to 
Classified Information, if appropriate. 

12.6.4.	 Ensure that all persons having access to the 
Classified Information are informed of their 
obligations to protect the Classified 
Information in accordance with national 
security laws and regulations and the 
conditions of this AARGM PSFD Agreement and 
the relevant PA. 

12.6.5.	 Carry out periodic security inspections of 
cleared facilities to ensure that the 
Classified Information is properly 
protected. 

12.6.6.	 Ensure that access to the Classified 
Information is limited to those persons who 
have a need-to-know for purposes of the 
AARGM PSFD Agreement and the relevant PA. 

12.7. Contractors, Prospective Contractors, or 
subcontractors that are determined by DSAs to be under 
financial, administrative, policy, or management control of 
nationals or entities of a Third Party, may participate in 
a Contract or subcontract requiring access to Classified 
Information provided or generated pursuant to this AARGM 
PSFD Agreement only when enforceable measures are in effect 
to ensure that nationals or other entities of a Third Party 
shall not have access to Classified Information. If 
enforceable measures are not in effect to preclude access 
by nationals or other entities of a Third Party, the other 
Party shall be consulted for approval prior to permitting 
such access. 

12.8. For any facility in which Classified Information is 
to be used, the responsible Party or Contractor shall 
approve the appointment of a person or persons to exercise 
effectively the obligations for safeguarding at such 
facility the Information pertaining to this AARGM PSFD 
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Agreement or its PAs. These officials shall be responsible 
for limiting access to Classified Information involved in 
this AARGM PSFD Agreement and its PAs to those persons who 
have been properly approved for access and have a need-to
know. 

12.9. Each Party shall ensure that access to the Classified 
Information is limited to those persons who possess 
requisite security clearances and have a specific need for 
access to the Classified Information in order to 
participate in the Project. 

12.10. Information provided or generated pursuant to this 
AARGM PSFD Agreement may be classified as high as Secret. 
The existence of this AARGM PSFD Agreement is unclassified 
and the contents are unclassified. The classification of 
the existence and contents of a PA, as well as the maximum 
classification level of information provided to or 
generated in the PA, shall be set out in the PA. 
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ARTICLE XIII 

THIRD PARTY SALES AND TRANSFERS 

13.1. In recognition of the financial and non-financial 
contributions by the Parties reflected in Article V of this 
AARGM PSFD Agreement, the u.S. DoD shall not sell, transfer 
title to, disclose, or transfer possession of Project 
Foreground Information, or any item produced either wholly 
or in part from Project Foreground Information, to Third 
Parties without prior consultation with the Italian MOD. 
The U.S. DoD recognizes that it is important to the Italian 
MOD that u.S. DoD decisions on such potential sales, 
disclosures, and transfers take into account the Italian 
MOD views on security matters. 

13.2. The Italian MOD shall not sell, transfer title to, 
disclose, or transfer possession of Project Foreground 
Information (or any item produced either wholly or in part 
from the Project Foreground Information) to any Third Party 
without the prior written consent of the u.S. Government. 
Furthermore, the Italian MOD shall not permit any such 
sale, disclosure, or transfer by others, including the 
owner of the item, without the prior written consent of the 
u.S. Government. The Italian MOD recognizes that such 
sales, disclosures, or other transfers shall not be 
authorized by the u.S. Government unless the government of 
the intended recipient agrees in writing with the u.S. DoD 
that it shall: 

13.2.1.	 not retransfer, or permit the further 
retransfer of, any equipment or Information 
provided; and 

13.2.2.	 use, or permit the use of, the equipment or 
Information provided only for the purposes 
specified by the Parties. 

13.3. A Party shall not sell, transfer title to, disclose, 
or transfer possession of Project Background Information or 
Project Equipment provided by the other Party to any Third 
Party without the prior written consent of the Government 
of the Party which provided such equipment or Information. 
The providing Party's Government shall be solely 
responsible for authorizing such transfers and, as 
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applicable, specifying the method and conditions for 
implementing such transfers. 

13.4. The Parties shall not sell, transfer title to, 
disclose, or transfer possession of jointly acquired or 
produced Project Equipment to any Third Party without the 
prior written consent of the Government of the other Party. 
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ARTICLE XIV 

LIABILITY AND CLAIMS 

14.1. For liability arising out of, or in connection with, 
activities undertaken in the performance of official duty 
in the execution of this AARGM PSFD Agreement or any PA 
under it, the following conditions shall apply. 

14.1.1. Claims against a Party or its military or 
civilian personnel shall be dealt with in accordance 
with the terms of applicable multilateral or bilateral 
treaties and agreements of the Parties. 

14.1.2. For those claims for which multilateral or 
bilateral treaties or agreements do not apply, the 
following conditions shall apply: 

14.1.2.1. With the exception of claims for loss 
of or damage to Project Equipment, which are 
addressed in Article VIII (Project Equipment) of 
this AARGM PSFD Agreement, each Party waives all 
claims against the other Party in respect to 
injury to or death of its military or civilian 
personnel and for damage to or loss of its 
property (including its interest in jointly 
acquired equipment) caused by such personnel of 
the other Party. However, if the Parties 
determine that such injury, death, damage, or 
loss results from reckless acts or reckless 
omissions, willful misconduct or gross negligence 
of a Party's military or civilian personnel, the 
costs of any liability shall be borne by that 
Party alone. 

14.1.2.2. Claims from any other persons or 
entities for injury, death, damage, or loss of 
any kind caused by one of the Parties' military 
or civilian personnel shall be processed by the 
most appropriate Party, as determined by the 
Parties. Any costs determined to be owed the 
claimant shall be borne by the Parties in the 
same ratios as their financial and non-financial 
contributions specified in this AARGM PSFD 
Agreement or in the applicable PA under it. 
However, if the Parties determine that such 
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injury, death, damage, or loss results from 
reckless acts or reckless omissions, willful 
misconduct, or gross negligence of a Party's 
military or civilian personnel, the costs of any 
liability shall be borne by that Party alone. 

14.2. If a person or entity, other than the Party's 
military or civilian personnel, damages jointly acquired 
equipment, and the cost of making good such damage is not 
recoverable from such person or entity, such cost shall be 
borne by the Parties in the same ratios as their financial 
and non-financial contributions specified in this AARGM 
PSFD Agreement or in the applicable PA under it. 

14.3. Claims arising under any Contract awarded under this 
AARGM PSFD Agreement shall be resolved in accordance with 
the provisions of the Contract. 

14.4. Employees and agents of Contractors are not 
considered civilian personnel of a Party for the purposes 
of this Article. 
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ARTICLE XV
 

PARTICIPATION OF ADDITIONAL NATIONS
 

15.1. It is recognized that other national defense 
organizations may wish to join this AARGM PSFD Agreement, 
and thereafter possibly join PAs under it. 

15.2. The mutual consent of the Parties shall be required 
to conduct discussions with potential additional Parties. 
The Parties shall discuss the conditions under which 
another Party might join, including the furnishing of 
releasable Project Information for evaluation prior to 
joining. If the disclosure of Project Information is 
necessary to conduct discussions, such disclosure shall be 
in accordance with Article IX (Disclosure and Use of 
Project Information), Article X (Controlled Unclassified 
Information), and Article XIII (Third Party Sales and 
Transfers) of this AARGM PSFD Agreement. 

15.3. The Parties shall jointly formulate the conditions 
under which additional Parties might join. The addition of 
new Parties to the AARGM PSFD Agreement shall require 
amendment of this AARGM PSFD Agreement by the Parties. 
Provided that a new Party is added to this AARGM PSFD 
Agreement, the subsequent addition of that new Party to a 
PA shall require amendment of that PA. 
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ARTICLE XVI 

CUSTOMS DUTIES, TAXES, AND SIMILAR CHARGES 

16.1. Customs duties, import and export taxes, and similar 
charges shall be administered in accordance with each 
Party's respective laws and regulations. Insofar as 
existing national laws and regulations permit, the Parties 
shall endeavor to ensure that such readily identifiable 
duties, taxes, and similar charges, as well as quantitative 
or other restrictions on imports and exports, are not 
imposed in connection with work carried out under this 
AARGM PSFD Agreement and its PAs. 

16.2. Each Party shall use its best efforts to ensure that 
duties, taxes, and similar charges are administered in a 
manner favorable to the efficient and economical conduct of 
the work of this Project. If any such duties, taxes, or 
similar charges are levied, the Party in whose country they 
are levied shall bear such costs over and above that 
Party's shared costs of the AARGM PSFD Agreement Project or 
the relevant PA. 

16.3. If, in order to apply European Union (EU) 
regulations, it is necessary to levy duties, then these 
shall be met by the EU member end recipient. To this end, 
parts of the components of the equipment coming from 
outside the EU shall proceed to their final destination 
accompanied by the relevant customs document enabling 
settlement of duties to take place. The duties shall be 
levied as a cost over and above that Party's shared cost of 
the AARGM PSFD Agreement Project or the relevant PA. 
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ARTICLE XVII 

SETTLEMENT OF DISPUTES 

17.1. Disputes between the Parties arising under or 
relating to this AARGM PSFD Agreement or its PAs shall be 
resolved only by consultation between the Parties and shall 
not be referred to a national court, an international 
tribunal, or to any other person or entity for settlement. 
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ARTICLE XVIII 

AMENDMENT, TERMINATION, ENTRY INTO FORCE, AND DURATION 

18.1. All activities of the Parties under this AARGM PSFD 
Agreement and its PAs shall be carried out in accordance 
with their respective national laws and regulations, 
including their respective export control laws and 
regulations. The obligations of the Parties under this 
AARGM PSFD Agreement and its PAs shall be subject to the 
availability of funds for such purposes. 

18.2. In the event of a conflict between an Article of this 
AARGM PSFD Agreement and any Annex to this AARGM PSFD 
Agreement, the Article of this AARGM PSFD Agreement shall 
control. In the event of a conflict between an Article of 
this AARGM PSFD Agreement and any PA under this AARGM PSFD 
Agreement, the Article of this AARGM PSFD Agreement shall 
control. 

18.3. Except as otherwise provided, this AARGM PSFD 
Agreement may be amended by the mutual written consent of 
the Parties. Annexes A, B, C, E, and F to this AARGM PSFD 
Agreement may be amended by the written approval of the SC, 
provided that any such amendment is consistent with the 
Articles of this AARGM PSFD Agreement. Except as otherwise 
provided in a PA, PAs may be amended by the mutual written 
consent of the PA Parties. 

18.4. This AARGM PSFD Agreement may be terminated at any 
time upon the written consent of the Parties. In the event 
both Parties consent to terminate this AARGM PSFD 
Agreement, the Parties shall consult prior to the date of 
termination to ensure termination in the most economical 
and equitable manner. Upon AARGM PSFD Agreement 
termination or expiration, all PAs shall be automatically 
terminated, unless, prior to the termination or expiration 
of this AARGM PSFD Agreement, the PA Parties of a PA 
mutually consent to, and execute, the conversion by 
amendment of that PA into a stand-alone agreement that is 
not covered by this AARGM PSFD Agreement. 

18.5. A PA may be terminated at any time upon the written 
consent of the PA Parties. In the event of PA termination, 
the PA Parties shall consult prior to the date of PA 
termination on the most economical and equitable terms. 

63 



18.6. Either Party may terminate this AARGM PSFD Agreement 
or a PA under it upon 90 days written notification to the 
other Party of its intent to terminate. Such notice shall 
be the subject of immediate consultation by the SC, or the 
PASC for a PA, to decide upon the appropriate course of 
action to conclude the activities under this AARGM PSFD 
Agreement or the PA. In the event of such termination, the 
following rules apply: 

18.6.1.	 The Party terminating this AARGM PSFD 
Agreement or a PA under it shall continue 
participation, financial or otherwise, up to 
the effective date of termination. 

18.6.2.	 Except as to Contracts awarded on behalf of 
both Parties, each Party shall be 
responsible for its own Project-related 
costs associated with termination of the 
Project. For Contracts awarded on behalf of 
both Parties, the Party terminating this 
AARGM PSFD Agreement shall pay all Contract 
modification or termination costs that would 
not otherwise have been incurred but for the 
decision to terminate; in no event, however, 
shall a terminating Party's total financial 
contribution, including Contract termination 
costs, exceed that Party's total share of 
the Financial Cost Ceiling for financial 
contributions as established in Article V 
(Financial Provisions) of this AARGM PSFD 
Agreement, or the Financial Provisions 
article of the PA to be terminated. 

18.6.3.	 All Project Information and rights therein 
received under the conditions of this AARGM 
PSFD Agreement prior to the termination of 
this AARGM PSFD Agreement shall be retained 
by the Parties, subject to the conditions of 
this AARGM PSFD Agreement. All Project 
Information and rights therein received 
under the conditions of a PA and this AARGM 
PSFD Agreement prior to the termination of a 
PA shall be retained by the Parties, subject 
to the conditions of this AARGM PSFD 
Agreement. 
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18.7. The respective rights and obligations of the Parties 
regarding Article VIII (Project Equipment), Article IX 
(Disclosure and Use of Project Information), Article X 
(Controlled Unclassified Information), Article XII 
(Security), Article XIII (Third Party Sales and Transfers), 
Article XIV (Liability and Claims), Article XVII 
(Settlement of Disputes), and this Article XVIII 
(Amendment, Termination, Entry Into Force, and Duration), 
and any corresponding provisions of the PAs, shall continue 
to apply notwithstanding termination or expiration of this 
AARGM PSFD Agreement or its PAs. 

18.8. This AARGM PSFD Agreement, which consists of eighteen 
(18) Articles, and six (6) Annexes, shall enter into force 
upon signature by both Parties and shall remain in force 
for twelve (12) years. It may be extended by written 
concurrence of the Parties. 
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IN WITNESS WHEREOF, the undersigned, being duly authorized 
by their governments, have signed this AARGM PSFD 
Agreement. 

DONE, in duplicate, in the English language. 

FOR THE DEPARTMENT OF DEFENSE FOR THE MINISTRY OF DEFENSE OF 
OF THE UNITED STATES OF THE REPUBLIC OF ITALY 
AMERICA 

SignatureSignatur~ 
Name 

Title Title 

NOV 1 9 2009 2-'3 NOV. 2009 
Date Date 

Locatio Location 
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ANNEX A 

SAMPLE PROJECT AGREEMENT 

PROJECT AGREEMENT 

BETWEEN THE 

THE DEPARTMENT OF DEFENSE 

OF THE UNITED STATES OF AMERICA 

AND 

THE MINISTRY OF DEFENSE 

OF THE REPUBLIC OF ITALY 

FOR THE [Insert Title of Project] 

UNDER
 

THE COOPERATIVE PRODUCTION, SUSTAINMENT, AND FOLLOW-ON
 
DEVELOPMENT OF THE AGM-88E ADVANCED ANTI-RADIATION GUIDED
 

MISSILE (AARGM) AGREEMENT
 

67 



PREAMBLE
 

This Project Agreement (PA) is established under, and is 
subject to, the Agreement between the Department of Defense 
of the United States of America and the Ministry of Defense 
of the Republic of Italy Concerning Cooperative Production, 
Sustainment, and Follow-On Development of the AGM-88E 
ADVANCED Anti-Radiation Guided Missile (AARGM) Agreement 
(AARGM PSFD Agreement), which entered into force [insert 
date] . 

ARTICLE ONE: DEFINITIONS OF TERMS AND ABBREVIATIONS 

(Define only those terms used in this PA that have not been defined in the 
AARGM PSFD Agreement). 

ARTICLE TWO: OBJECTIVES 

2.1. The objectives of this Project 
are: 

2.1.1. The development of 

2.1.2. The improvement of 

ARTICLE THREE: SCOPE OF WORK 

3.1. The following work shall be carried out under this 
PA. 

3.1.1. Develop 

3.1.2. Evaluate 

3.1.3. Design, fabricate, and test 
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ARTICLE FOUR: MANAGEMENT 

4.1. The Project Arrangement Steering Committee (PASC) 
members are as follows: 

4.2. The [Insert PA Party appointing the Project Manager] shall appoint 
the Project Manager (PM) for the Project. 

4.3. The Deputy Project Managers (DPMs) are as follows: 

4.4. Particular Management Procedures: 
[Mention only those additional management responsibilities not covered under 
Section IV (Management (Organization and Responsibility) of the AARGM PSFD 
Agreement) 

ARTICLE FIVE: FINANCIAL ARRANGEMENTS 

5.1. The performance of the responsibilities under this PA 
shall not cost more than a Financial Cost Ceiling of [in~rt 

amount in Then Year dollars]. The U. S. dollar shall be the 
reference currency for the Project, and the fiscal year for 
the Project shall be the U.S. Fiscal Year. The Financial 
Cost Ceiling may be changed only upon the mutual written 
consent of the PA Parties. 

5.2. The Financial Costs of the Project, as identified in
 
this Section of this PA, shall be shared according to the
 
following percentages:
 

Party	 Percentage Share 
U.S. DoD [X]% 
IT MOD [X]% 

[If there will be non-financial contributions other than the PM or DPMs assigned to 
the Project office, insert the following paragraphs 5.3 and 5.4.] 

5.3. The non-financial contributions include the
 
following:
 

5.3.1.	 Personnel assigned to the Project Office in 
accordance with paragraphs 4.2 and 4.3 of 
Section IV (Management) of this PA. 
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5.3.2.	 [In this and subsequent subparagraphs, as necessary, describe 
and assign dollar value to each non-financial contribution) 

5.4. Exclusive of paragraph 5.3.1, financial and non
financial contributions, expressed in Then Year u.s. 
dollars, are reflected in Table 5-1 below: 

Table 5-1: 

FINANCIAL --  NON-FINANCIAL TOTAL 

I U.S. DoD 
IT MOD 

ARTICLE	 SIX: CLASSIFICATION 

[The PA Parties shall include one of the following alternatives: 

6.1.	 No Classified Information shall be exchanged under this PA. 

Or 

6.1. The highest level of Classified Information exchanged under this PAis 
CONFIDENTIAL. 

Or 

6.1.	 The highest level of Classified Information exchanged under this PAis 
SECRET. 

Or 

6.1.	 The highest level of Classified Information exchanged under this PA is TOP 
SECRET.] 

6.2 The existence of this PA is and its 
contents are [The PA Parties shall indicate 
the level of classification for the PA and its contents.] 
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ARTICLE SEVEN: SPECIAL PROVISIONS 

(Include any provisions not covered by the AARGM PSFD
 
Agreement, or by other Sections of the PA) .
 

ARTICLE EIGHT: ENTRY INTO FORCE, DURATION, AND TERMINATION 

8.1. This PA,
 
which consists of eight (8) Articles, shall enter into
 
force upon signature by both PA Parties, and shall remain
 
in force for years unless terminated by the PA
 
Parties. It may be extended by the written consent of the
 
PA Parties.
 

IN WITNESS WHEREOF, the undersigned, being duly authorized
 
by their Governments, have signed this PA.
 

DONE, in duplicate, in the English language. 

FOR THE MINISTRY OF DEFENSE OF THE FOR THE DEPARTMENT OF DEFENSE OF 
REPUBLIC OF ITALY THE UNITED STATES OF AMERICA 

Signature Signature 

Name Name 

Title Title 

Date Date 

Location Location 
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ANNEX B 

AARGM PSFD AGREEMENT MANAGEMENT STRUCTURE 

1.0 Figure (1) below depicts in bold characters and solid boxes the AARGM PSFD 
Agreement Management Structure for production and sustainment efforts. Figure (2) 
below depicts the AARGM IPT organization. 

Program Executive Officer,
 
Unmanned Aviation and
 

Strike Weapons'
 
(SC Chair)
 

and IT representative
 

.. __ ._._._._._.l._._._._._._._., 
Program Executive Office 
Direct and Time Sensitive 

Strike Programs 
(PMA-242) 

I I I I I I 
Hellfire/Maverick! FMS Rockets JAGM Program AsuWIDEW/ HARMAARGM 

TOW/Guns Program Program Lead High Speed Program 
Program Lead Lead Lead Program Program Lead Lead 

Leader 

Italian Deputy US Deputy AARGM IPT 
Program Program I Organization 
Leader Leader (See Figure 2) 

International Program Directorate 

AARGM IPT Organization 

AARGM 
IPT Organization 

'I ~-------.-----.---------A----P~M_L--t AeM" 
..... .. I I. I I. -::::-::::::r---::::-::::=----r--------,---------,----~ 

Special Test Aircraft Guidance Conlrol I I. .m 1 I. I.mmm •• • ..• • 

Equipment I t Manufacturing &. Missile System ILS Test and S 
n egration Section Section Production' Assembly & Evaluation Eng~~;;i~9 Software 

Transition Integration Oversight &
Melncs 
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ANNEX C
 

INVENTORY OF PROJECT EQUIPMENT EXCHANGES
 

Part Estimated 
- 
No./Model Replacement Receiving Transfer 

Nomenclature No. Value Party Date 
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ANNEX D
 

COOPERATIVE PROJECT PERSONNEL
 

1. o. Purpose and Scope 

1.1. This Annex establishes the conditions which shall 
govern the conduct of Cooperative Project Personnel (CPP) 
The Parent Party shall assign military members or civilian 
employees to the IPD or to defense facilities in accordance 
with Article IV (Management), Annex B (AARGM Management 
Structure) and this Annex. CPP must be able to perform all 
the responsibilities assigned to them under the AARGM PSFD 
Agreement or a PA under it. Commencement of assignments 
shall be subject to any requirements that may be imposed by 
the Host Party or its government regarding acceptance of 
CPP, such as, but not limited to, visas and visit request 
documentation. The SC shall determine the length of tour 
for the positions at the time of initial assignment. 

1.2. CPP shall be assigned to the IPD or to defense 
facilities for Project work and shall report to their 
designated IPD or appropriate supervisor regarding that 
work. The PL shall be responsible for the creation of a 
document describing the duties of each CPP position, which 
shall be subject to approval by the SC. CPP shall not act 
as liaison officers on behalf of the Parent Party. CPP may 
act from time to time on behalf of their respective SC 
member if the latter so authorizes in writing. 

1.3. CPP shall not be assigned to command or other 
positions that would require them to exercise 
responsibilities that are reserved by law or regulation to 
an officer or employee of the Host Party's government. 

2.0. Security 

2.1. The SC or the PASC in the case of a PA, shall 
establish the maximum level of security clearance required, 
if any, to permit CPP to have access to Classified 
Information and facilities in which Classified Information 
is used in accordance with the Project Security Instruction 
(PSI) and Classification Guide (CG). Access to Classified 
Information and facilities in which Classified Information 
is used shall be consistent with, and limited by, Article 
II (Objectives) and Article III (Scope of Work) of this 
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AARGM PSFD Agreement, or the corresponding articles in the 
PA, and shall be kept to the minimum required to accomplish 
the work assignments. 

2.2. The Parent Party shall file visit requests for the 
CPP through prescribed channels in compliance with the Host 
Party's procedures. As part of the visit request 
procedures, the Parent Party shall cause security 
assurances to be filed, through the Italian Embassy in 
Washington, D.C., in the case of Italian personnel, or 
through the U.S. Embassy in Rome, Italy in the case of U.S. 
personnel, specifying the security clearances for the CPP 
being assigned. 

2.3. The Host Party and Parent Party shall use their best 
efforts to ensure that CPP assigned to the IPD or to 
defense facilities are aware of, and comply with, 
applicable laws and regulations as well as the requirements 
of Article X (Controlled Unclassified Information), Article 
XI (Visits to Establishments), Article XII (Security), and 
paragraph 18.6. of Article XVIII (Amendment, Termination, 
Entry Into Force, and Duration) of the AARGM PSFD Agreement 
and the provisions of the PSI and CG. Prior to commencing 
assigned duties, CPP shall, if required by the Host Party's 
government laws, regulations, policies, or procedures, sign 
a certification concerning the conditions and 
responsibilities of CPP. 

2.4. CPP shall at all times be required to comply with the 
security and export control laws, regulations, and 
procedures of the Host Party's government. Any violation 
of security procedures by CPP during their assignment shall 
be reported to the Parent Party for appropriate action. 
CPP committing significant violations of security and 
export control laws, regulations, or procedures during 
their assignments shall be withdrawn from the Project with 
a view toward appropriate administrative or disciplinary 
action by their Parent Party. 

2.5. All Classified Information made available to CPP 
shall be considered as Classified Information furnished to 
the Parent Party, and shall be subject to all provisions 
and safeguards provided for in Article XII (Security) of 
the AARGM PSFD Agreement, the PSI, and CG. 

2.6. CPP shall not have personal custody of Classified
 
Information or Controlled Unclassified Information unless
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approved by the Host Party and as authorized by the Parent 
Party. They shall be granted access to such Information in 
accordance with Article X (Controlled Unclassified 
Information), and Article XII (Security) of the AARGM PSFD 
Agreement, and the PSI during normal duty hours at the IPQ 
or defense facilities and when access is necessary to 
perform Project work. 

2.7. CPP assigned to the IPD or to defense facilities 
shall not serve as a conduit between the Host Party and 
Parent Party for requests and/or transmission of Classified 
Information or Controlled Unclassified Information unless 
specifically authorized by the Parties. 

3.0. Technical and Administrative Matters 

3.1. Consistent with Host Party's government laws and 
regulations, CPP shall be subject to the same restrictions, 
conditions, and privileges as Host Party personnel of 
comparable rank and in comparable assignments. Further, to 
the extent authorized by Host Party's government laws and 
regulations, CPP and their authorized dependents shall be 
accorded: 

3.1.1.	 Exemption from any Host Party's government 
tax upon income received from the Parent 
Party. 

3.1.2.	 Exemption from any Host Party's government 
customs and import duties or similar charges 
levied on items entering the country for 
their official or personal use, including 
their baggage, household effects, and 
private motor vehicles. 

3.2. On arrival CPP and their dependents shall be provided 
briefings arranged by the IPD or appropriate authorities 
about applicable laws, orders, regulations, security and 
export control requirements, and customs and the need to 
comply with them. CPP shall also be provided briefings 
arranged by IPD or appropriate authorities regarding 
entitlements, privileges, and obligations such as: 

3.2.1.	 Any medical and dental care that may be 
provided to CPP and their dependents at Host 
Party medical facilities, subject to the 
requirements of applicable laws and 
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regulations, including reimbursement 
requirements. 

3.2.2.	 Purchasing and patronage privileges at 
military commissaries, exchanges, theaters, 
and clubs for CPP and their dependents, 
subject to the requirements of applicable 
laws and regulations. 

3.2.3.	 The Host Party shall provide, if available, 
housing and messing facilities for CPP and 
their dependents on the same basis and 
priority as for its own personnel. CPP 
shall pay messing and housing charges to the 
same extent as Host Party personnel. At 
locations where facilities are not provided 
by the Host Party for its own personnel, the 
Parent Party shall make suitable 
arrangements for its CPP. 

3 . 2 . 4 .	 Responsibility of CPP and their accompanying 
dependents to obtain motor vehicle liability 
insurance coverage in accordance with the 
laws and regulations applicable in the area 
where they are residing. In case of claims 
involving the use of private motor vehicles 
by CPP, the recourse shall be against such 
insurance. 

3.3. The PL or the PM, through the IPD or appropriate 
authorities, shall, in consultation with the CPP, establish 
standard operating procedures for CPP in the following 
areas: 

3.3.1.	 Working hours, including holiday schedules. 

3 . 3 . 2 .	 Leave authorization, consistent to the 
extent possible with the military and 
civilian personnel regulations and practices 
of the Host Party and Parent Party. 

3.3.3.	 Dress regulations, consistent to the extent 
possible with the military and civilian 
personnel regulations and practices of the 
Host Party and Parent Party. 
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3.3.4.	 Performance evaluations, recognizing that 
such evaluations shall be rendered in 
accordance with the Parent Party's military 
or civilian personnel regulations and 
practices. 

3.4. CPP committing an offense under the laws of the 
government of the Host Party or Parent Party may be 
withdrawn from this Project with a view toward further 
administrative or disciplinary action by the Parent Party. 
Disciplinary action, however, shall not be taken by the 
Host Party against CPP, nor shall the CPP exercise 
disciplinary powers over the Host Party's personnel. In 
accordance with Host Party's government laws and 
regulations, the Host Party shall assist the Parent Party 
in carrying out investigations of offenses involving CPP. 

3.5. During their IPD or defense facility assignment, CPP 
shall not be placed in the following duty status or 
environments unless mutually decided by the SC: 

3.5.1.	 Areas of political sensitivity where their 
presence may jeopardize the interests of 
either the Host Party or Parent Party, or 
where, in the normal course of their duty, 
they may become involved in activities which 
may embarrass either Party. 

3.5.2.	 Deployments in non-direct hostility 
situations, such as UN peacekeeping or 
multi-national operations, or third 
countries. 

3.5.3.	 Duty assignments in which direct hostilities 
are likely. Should an IPD or defense 
facility to which CPP are assigned become 
involved in hostilities unexpectedly, CPP 
assigned to that IPD or defense facility 
shall not be involved in the hostilities. 
Any such CPP approved by the SC for 
involvement in hostilities shall be given 
specific guidance as to the conditions under 
which the assignment shall be carried out by 
the appropriate authorities of the Host 
Party and Parent Party. 
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3.6. The provisions of the North Atlantic Treaty 
Organization Status of Forces Agreement regarding the 
rights of a sending state's military personnel and civilian 
employees and their respective dependents shall apply to 
CPP. 
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ANNEX E 
 
 

ESTIMATED FINANCIAL AND NON-FINANCIAL 
CONTRIBUTIONS BY FISCAL YEAR 
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ANNEX F 

PROJECT OVERVIEW 

The U.S. 000 and the Italian MOD shall be co-producing 
the AGM-88E AARGM installation kits. The installation kits 
(guidance sections and control sections) shall be produced 
and joined with AGM-88 HARM warheads and rocket motors from 
both Parties' inventories. Once all sections are joined, 
an All-Up Round (AUR) missile shall be delivered. 

During Low Rate Initial Production (LRIP), the Italian 
LRIP guidance and control sections shall be built and 
joined into an AUR in the United States. After the final 
AUR is built, the missiles shall be shipped to Italy. 
Additionally, the U. S. Navy shall ship missile components 
necessary for 140 AARGM missiles to an agreed-to U.S. port 
or facility during LRIP as a non-financial contribution to 
the Project. The Italian MOD shall take ownership of these 
missile components at this agreed-to U.S. port or facility, 
shall be responsible for further shipment to Italy, and 
shall upgrade them to AGM-88E AARGM missiles during the 
Full Rate Production (FRP) phase. 

During FRP, both Parties guidance sections shall be 
fabricated in the United States by the prime contractor; 
however, parts and subassemblies of the guidance section 
may be produced by Italian subcontractors to the U.S. prime 
Contractor. The guidance sections for the Italian MOD 
shall then be shipped to Italy for joining with the 
Italian-built control sections and Italian-provided warhead 
and rocket motor into an AUR missile. Additionally, Common 
Control Section parts and subassemblies may be produced by 
the industries of both Parties. Joining of the new AGM-88E 
AARGM guidance and control sections with the AGM-88 HARM 
warhead and rocket motors to create an AUR shall take place 
in both nations for their respective inventories. 

The U.S. 000 and the Italian MOD shall have two 
different configurations of the AGM-88E AARGM missile. The 
common items that shall be shared by these configurations 
are: (1) a new passive radio frequency seeker subsystem, 
(2) a new active terminal radio frequency seeker (both 
located in the guidance section), (3) an off-the-shelf P(Y) 
code GPS receiver, (4) an off-the-shelf inertial 
measurement unit (IMU), (5) a new battery and power supply 
subsystem, (6) some weapons impact assessment (WIA) 
transmitter/Missile Impact Transmitter (MIT) transmitter 
subsystem hardware, (7) a MIL-STD-1553 aircraft interface 
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data bus and (8) associated missile operational flight 
software. 

The U.S.-unique configuration shall include U.S. 
unique WIA software and waveform. 

The Italian-unique configuration shall include Italian 
unique MIT software and waveform. 

During production, operational use, and sustainment, 
common Engineering Change Proposals (ECP) shall be jointly 
developed and implemented. These ECPs may include, but not 
be limited to, safety improvements, resolution of 
obsolescence problems, corrections of operational 
deficiencies, and corrections of software or hardware 
deficiencies found during Operational Test and Evaluation 
(OT&E) or Follow-On Operational Test and Evaluation 
(FOT&E) . 

Each Party shall be responsible for their respective 
AGM-88E AARGM-aircraft integration. 

Both Parties shall sustain the production and 
maintenance facilities for purposes of repairs. As part of 
this sustainment, there shall be a shared Bonded Store Room 
(BSR) in which each Party shall maintain a store of spare 
parts for repair. Additionally, both Parties shall utilize 
these facilities for repair of their respective 
inventories. As the guidance section can only be repaired 
in the United States, the Italian MOD shall ship guidance 
sections in need of repair to the United States. The U.S. 
DOD shall then ship the repaired guidance sections back to 
Italy. Repair of the control sections shall be 
accomplished by each Party for its own needs, unless 
repairs can be accomplished more expeditiously or more 
correctly by the other Party. 

Joint training for common operations and maintenance 
shall be established, implemented, and conducted for both 
the U.S. Navy and the Italian Air Force. 

The MMW target description library (TDL) development, 
started under the AARGM Development Agreement, shall 
continue during the sustainment phase as unique national 
efforts conducted by both Parties. Continuing MMW TDL 
development, which shall be similar in scope and duration, 
shall involve data collection against representative 
targets on both U.S. and Italian ranges. This may be done 
by production and fabrication of additional MMW targets 
which may be shipped between the two Parties for testing. 
Additionally, test aircraft modified for this sustainment 
data collection effort shall be maintained by both Parties 
as unique national efforts. Each Party shall continue to 
sustain their respective unique Anti-Radiation Homing 
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Technical Data Libraries. Information derived from these 
unique national efforts shall be shared, consistent with 
the national laws, regulations, and policies of the 
providing Party. 

Throughout the production and sustainment phases, both 
Parties shall research possible spiral developments and 
upgrades for future incorporation into the AGM-88E AARGM. 
These spiral developments and upgrades shall be the subject 
of separate PAs under this AARGM PSFD Agreement. 
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